



REQUEST FOR **PROPOSAL** NO.2338-23-KY **CLIFTON** COMMUNITY CENTER & **EARLY** CHILDHOOD TRAINING CENTER **FURNITURE**



CLIFTON COMMUNIT CAMPUS

DUE DATE: NOVEMBER 2. 2023 TIME: 4:00 PM (MOUNTAIN TIME)

ATTN:

KATHY YOUNG PURCHASING REPRESENTATIVE KATHY.YOUNG@MESACOUNTY.US (970) 244-3239

INSTALLATION:

3270 D1/2 ROAD BUCONTract Exhibit A Page 1 CLIFTON, CO 81520

Contract Exhibit A



749 Main Street Grand Junction, CO 81501 (970) 245-6300 F: (970) 245-6301

November 2, 2023

Ms. Kathy Young Mesa County Operations Manager 330 24th Court Grand Junction, CO 81501

Dear Ms. Young,

We at Office Outfitters and Planners are thrilled to present our response for the RFP for the new Mesa County Early Childhood Education Center. Our proposal includes furniture that exceeds industry standards with regards to durability, functionality and aesthetic designed to meet the demand of a high traffic educational facility.

Our enthusiastic team members are committed to fulfilling your expectations regarding design and planning, ordering and installation phases, as well as continued service of products after installation to address any warranty claims. We believe we can provide an overall service for the scope of work that will benefit the usage of this space. We have experience working and servicing Mesa County for many years and hope to continue our relationship with the new ECE Center. Having completed several successful large-scale projects similar to this one, including education, municipal, and commercial spaces in Mesa County, City of Montrose, Pitkin County, Town of Mountain Village, Montrose County School District, and Hayden School District, just to name a few, and we feel with the experience and relationships we carry we would be a great fit for this project.

Your designated project manager, Claudia Cook, is eagerly awaiting your response to begin the process. She will oversee all steps from beginning to end to ensure the project goes as smooth as possible. Claudia can be contacted at (970) 245-6300 or claudia@officeplanners.com. If you require any further information or have any questions, either Claudia or any one of our team members at Office Outfitters would be happy to accommodate you.

Thank you for your time and consideration,

Duncan Rowley, President/CEO

Contract Exhibit A TABLE OF CONTENTS

General

Page 1: Cover Letter Page 2: Table of Contents

Firm Information

Page 3: Who We Are

Qualifications

Page 4, 5: Project Team

Approach

Page 6,7: GPO

Overall Project Approach and Matrix

Page 8: Project Management
Page 9: Work Breakdown Structure
Schedule

Page 10: Project Milestones and Training

Completed Projects and References

Page 11: References Page 12-19: Project Profiles Page 20: Terms and Conditions

Furniture Specifications

Page: 21-72

Product Warranty Information

Page: 73-76



WHO WE ARE Contract Exhibit A

Office Outfitters and Planners, located in the heart of Downtown Grand Junction, is a small team of ten with large scale ideas and planning abilities. We have been an independently owned contract furniture dealer serving the state of Colorado since 1984. Our professional team is made up of an installation crew with over 38 years of combined experience, an enthusiastic sales team, an AutoCAD/CET capable design team and a professional administrative and service staff. We are the only authorized Steelcase dealer between Denver and Salt Lake City. Being a Steelcase Dealer allows us to provide our customers the superior quality and customer service Steelcase offers. The Steelcase brand branches out into multiple brands, all of which we have access to. Additionally, we carry over 200 product lines from competitive vendors. Many of our vendors offer competitive pricing contracts for non-profits, government, and healthcare. We work closely with vendors, architects, contractors, and facility managers to make sure the product arrives on time and is installed to the end user's approval. For 38 years, we have worked with our customers to provide our designs, installations, and in-between services in a timely manner. Office Outfitters will provide the necessary and required services of furnishing all labor, material, equipment and accessories and performing all operations required to purchase, deliver, receive, inventory, stage, assemble, install and remove all debris from site.



PROJE ET Ibit TEAM

Our staff will be available and committed to the project to ensure our mutual success. Experience and roles of all key personnel assigned to the project as follows:



DUNCAN ROWLEY, PRESIDENT/CEO

Over 30 years of experience in all aspects of commercial interiors. Owner of Office Outfitters & Planners, Inc. since 2004. Duncan oversees each project to ensure all needs are being met.



JULIA M. BONDS, DESIGNER

Over 14 years of design experience for a wide variety of clients. She has an educational background in interior design and graphic design as well as experience in owning her own business. She has been a designer for Office Outfitters for four years and has provided design services for a wide variety of corporate, municipal, government, and healthcare clients.



CLAUDIA COOK, SALES/ PRODUCT SPECIALIST PROJECT MANAGER

Over 15 years of sales experience and 6 years with Office Outfitters. Enthusiastic, organized and successfully goes above and beyond to attend to her clients' needs. Claudia is the dedicated project managers for the new ECE Center. She will be the direct contacts for each step during the procurement process and all project milestones listed throughout.



ASHLEY ROWLEY, ORDERING AND SCHEDULING

Ashley has been with Office Outfitters for 10 years starting in design and has transitioned into administration. She is responsible for the ordering, scheduling and delivery processes. She also submits all warranty claims and tracks lead times to schedule the delivery to ensure a smooth completion based on the project's schedule.



RHEA PINGER, ACCOUNTING MANAGER

Over 22 years of bookkeeping and administrative experience. Being highly organized and an excellent communicator makes her perfect for this position. She joined the Office Outfitters team in 2020 and has been a huge asset. Rhea will work with the project manager and designated parties for all deposit invoices, insurance details and payments.

PROJE ET Ibit TEAM

ADELIVERY AND INSTALL PERSONNEL

We currently use our own full-time installers, operate our own trucks, and cover the furniture needs of companies from Denver to Moab and Vernal, UT to Aztec, NM. We have additional resources available through subcontracted installers that we have worked with over the years, allowing us to staff up for the larger, more complex installations.



JOHN DAUGHERTY, LEAD INSTALLER

Over 17 years with Office Outfitters and 34 years of project management, commercial furniture installation, and carpet installation. Former owner of Wright Sales and Service Carpet. John is our lead installer who will coordinate with the contact on site. He will also discuss installation details with the project manager before arriving, so the installation process goes as smooth as possible.

JESSE BURKE, INSTALLER

Over 5 years of installation experience with all types of commercial installations including systems, freestanding casegoods, storage, and window coverings. Jessie has been a part of Office Outfitters installation team for about 8 months.



DAVID ROWLEY, INSTALLER

Over 11 years of installation experience with all types of commercial installations including systems, freestanding casegoods, storage, and window coverings.

GPO/ CONTRACTS

▲ PROJECT PRICING

·Most vendors we work with offer pricing advantages through GPO's and contracts for schools, municipalities, healthcare, non-profits, etc. Most vendors also offer additional discounts for high volume projects.

Price advantages are available to Mesa County from the following organizations:

- ·Sourcewell, a.k.a. National Joint Powers Alliance
- ·NCPA (National Cooperative Purchasing Alliance) OMNIA

The Clifton Community Center & Early Childhood Training Center is currently priced on the Sourcewell GPO contract and Steelcase has also provided Office Outfitters with additional discounting to accommodate the large-scale project. Pricing for ECE will be held for 12 months from the time of purchase.

APPROACH AND PROCESS

▲OUR PROVEN PROCESS

- Our teams' philosophy and process and revolves around working collaboratively with project stakeholders and key personnel involved in the decision-making process.
- ·Review and produce scaled layout drawings for final approval based on stakeholder feedback.
- ·Verify final selections with stakeholders and key personnel.
- ·Finalize contract documents, technical specifications, insurance requirements and ordering processes based on the project scope.
- ·Conduct final on-site measurements after the drywall has been installed. This includes power and data locates.
- ·Upon receipt of completed contract, deposit, and purchase order(s), process the finalized order.
- ·Provide production updates based on manufacturer.
- ·Receive, deliver, and install. Delivery coordinated with stakeholders including owner, project designer and the contractor.
- Installation crew will be scaled based on project size and installation milestones.
- ·Site preparation and protection for corners, floors, etc. if requested.
- ·Delivery and installation timing and duration communicated with stakeholders.
- As the installation progresses, we will prepare a pre-punch list and schedule a punch list walkthrough upon substantial completion.
- ·Continued service after the project completion will include any punch list items and any future warranty work. Our schedule administrator will work with the key personnel to accommodate service needs.
- ·An account manager will be assigned to ensure your future needs are met.

The matrix provides a single framework for organizing, relating, and viewing the diverse aspects of a typical project.

Established to cope with the complexity, process the enormous amount of information, and manage limited resources of most projects. Based on tracking task progress towards desired outcomes while staying on schedule and within budget and solving for problems such as adequate planning, budget, time.

This process and matrix helps us to stay on top of the project. We can better anticipate problems and use to the tools to spot them as early as possible.

- ·A key to the success of the project matrix is setting goals. Precise, measurable, and quantitative goals must be established prior to the project start.
- Define the workscope goals by project or activity including desired outcomes
- ·Detail roles, authorities, and responsibilities of stakeholders and projects members
- Define issues and prepare solutions
- ·Establish times and budgets based on outcomes. Define deliverables WBS
- ·Manage scope and execute scope. Allocate resources
- ·Monitor and Control costs, times, and quality to report deviations in a timely manner
- ·Project Closeout

PROJECT MANAGEMENT TEAM MEMBERS AND ROLE DEFINITIONS

Stakeholder – End User, influencer, Owners' Rep, Financial Officer, Facilities Director, or Construction Manager

Sales/Account Manager - Key Point of Contact for customer relations, project communication, and project management

Design - Verify parameters, code compliance, translate ideas into productive reality, and project management

Installation – Receiving, delivery, installation, troubleshooting, problem resolution, project management and job site coordination

Administration – Order process, price verification, delivery coordination, supply chain issues, installation team management


Administration - Accounting, job costing, project tracking

Management - Oversight, job costing, project management

CLIFTON COMMUNITY CENTER & EARLY CHILDHOOD TRAINING CENTER WBS

Project initialization - Needs analysis, clarify goals, budget requirements, desired outcomes, and utilization Recommendations - Project Proposal Review and produce designs for final approval based Verify final selections with stakeholders and key personnel. Bid response/selection Contract Award Final Selections - Finalize Product Options and Selections Final Measure Design - Finalize Specification and Finishes Final Quotes Contract Mod (If any) BOM Finance - Leasing, Deposit Order Process and Placement Manufacturing process - Acknowledgement Shipping Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection - Floor/Corner/Elevator Stage and debox - Remove debris Install Office Furniture Connect Power and/or- Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date One year installation warranty Contract €xhibit A Page 9			<u> </u>	_					
budget requirements, desired outcomes, and utilization Recommendations – Project Proposal Review and produce designs for final approval based Verify final selections with stakeholders and key personnel. Bid response/selection Contract Award Final Selections - Finalize Product Options and Selections Final Measure Design – Finalize Specification and Finishes Final Quotes Contract Mod (If any) BOM Finance - Leasing, Deposit Order Process and Placement Manufacturing process - Acknowledgement Shipping Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection – Floor/Corner/Elevator Stage and debox – Remove debris Install Office Furniture Connect Power and/or– Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date	MESA	Stakeholder	Sakes/Account Manager	Design	Installation	Administration – Order Process	Administration – Accounting	Management	Sub Contract
Review and produce designs for final approval based Verify final selections with stakeholders and key personnel. Bid response/selection Contract Award Final Selections - Finalize Product Options and Selections Final Measure Design - Finalize Specification and Finishes Final Quotes Contract Mod (If any) BOM Finance - Leasing, Deposit Order Process and Placement Manufacturing process - Acknowledgement Shipping Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection - Floor/Corner/Elevator Stage and debox - Remove debris Install Office Furniture Connect Power and/or - Low Voltage Assemble and Install Seating Final clean/Punch List V V V V V V V V V V V V V V V V V V V	budget requirements, desired outcomes, and	~	~	~					
Verify final selections with stakeholders and key personnel. Bid response/selection Contract Award Final Selections - Finalize Product Options and Selections Final Measure Design - Finalize Specification and Finishes Final Quotes Contract Mod (If any) BOM Finance - Leasing, Deposit Order Process and Placement Manufacturing process - Acknowledgement Shipping Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection - Floor/Corner/Elevator Stage and debox - Remove debris Install Office Furniture Connect Power and/or - Low Voltage Assemble and Install Seating Final clean/Punch List V V V V V V V V V V V V V V V V V V V	Recommendations – Project Proposal	✓	✓	✓					
Personnel. Bid response/selection Contract Award Final Selections - Finalize Product Options and Selections Final Measure Design - Finalize Specification and Finishes Final Quotes Contract Mod (If any) BOM Finance - Leasing, Deposit Order Process and Placement Manufacturing process - Acknowledgement Shipping Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection - Floor/Corner/Elevator Stage and debox - Remove debris Install Office Furniture Connect Power and/or- Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date	Review and produce designs for final approval based	✓	✓	✓					
Final Selections - Finalize Product Options and Selections Final Measure Design - Finalize Specification and Finishes Final Quotes Contract Mod (If any) BOM Finance - Leasing, Deposit Order Process and Placement Manufacturing process - Acknowledgement Shipping Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection - Floor/Corner/Elevator Stage and debox - Remove debris Install Office Furniture Connect Power and/or - Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date		✓	√	✓					
Selections Final Measure Design - Finalize Specification and Finishes Final Quotes Contract Mod (If any) BOM Finance - Leasing, Deposit Order Process and Placement Manufacturing process - Acknowledgement Shipping Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection - Floor/Corner/Elevator Stage and debox - Remove debris Install Office Furniture Connect Power and/or- Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date	Contract Award	✓							
Design - Finalize Specification and Finishes Final Quotes Contract Mod (If any) BOM Finance - Leasing, Deposit Order Process and Placement Manufacturing process - Acknowledgement Shipping Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection - Floor/Corner/Elevator Stage and debox - Remove debris Install Office Furniture Connect Power and/or- Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date	•	✓	✓	✓					
Final Quotes Contract Mod (If any) BOM Finance - Leasing, Deposit Order Process and Placement Manufacturing process - Acknowledgement Shipping Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection - Floor/Corner/Elevator Stage and debox - Remove debris Install Office Furniture Connect Power and/or - Low Voltage Assemble and Install Seating Final clean/Punch List Y V V V V V V V V V V V V V V V V V V	Final Measure		✓	✓					
Contract Mod (If any) BOM Finance - Leasing, Deposit Order Process and Placement Manufacturing process - Acknowledgement Shipping Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection - Floor/Corner/Elevator Stage and debox - Remove debris Install Office Furniture Connect Power and/or - Low Voltage Assemble and Install Seating Final clean/Punch List Y V V V V V V V V V V V V V V V V V V	Design - Finalize Specification and Finishes		✓	✓					
BOM Finance - Leasing, Deposit Order Process and Placement Manufacturing process - Acknowledgement Shipping Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection - Floor/Corner/Elevator Stage and debox - Remove debris Install Office Furniture Connect Power and/or- Low Voltage Assemble and Install Seating Final clean/Punch List V V V V V V V V V V V V V V V V V V V	Final Quotes		✓	✓					
Finance - Leasing, Deposit Order Process and Placement Manufacturing process - Acknowledgement Shipping Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection - Floor/Corner/Elevator Stage and debox - Remove debris Install Office Furniture Connect Power and/or—Low Voltage Assemble and Install Seating Final clean/Punch List V V V V V V V V V V V V V V V V V V V	Contract Mod (If any)	✓	✓	✓				✓	
Order Process and Placement Manufacturing process - Acknowledgement Shipping Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection – Floor/Corner/Elevator Stage and debox – Remove debris Install Office Furniture Connect Power and/or – Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date	BOM			✓					
Manufacturing process - Acknowledgement Shipping Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection – Floor/Corner/Elevator Stage and debox – Remove debris Install Office Furniture Connect Power and/or– Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date	Finance - Leasing, Deposit		✓				✓	✓	
Shipping Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection – Floor/Corner/Elevator Stage and debox – Remove debris Install Office Furniture Connect Power and/or – Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date	Order Process and Placement			✓		✓			
Supply Chain Issues - Reselect Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection – Floor/Corner/Elevator Stage and debox – Remove debris Install Office Furniture Connect Power and/or – Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date	Manufacturing process - Acknowledgement					✓			
Job Site Trash and Recycle receptacles Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection – Floor/Corner/Elevator Stage and debox – Remove debris Install Office Furniture Connect Power and/or– Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date	Shipping					✓			
Receive and Unload Furniture at our warehouse or the Job Site Reload the product and deliver to the job site Protection – Floor/Corner/Elevator Stage and debox – Remove debris Install Office Furniture Connect Power and/or– Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date	Supply Chain Issues - Reselect	✓	✓	✓		✓			
the Job Site Reload the product and deliver to the job site Protection − Floor/Corner/Elevator Stage and debox − Remove debris Install Office Furniture Connect Power and/or− Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date	Job Site Trash and Recycle receptacles				✓	✓			✓
Protection – Floor/Corner/Elevator Stage and debox – Remove debris Install Office Furniture Connect Power and/or– Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date					✓	√			
Stage and debox – Remove debris Install Office Furniture Connect Power and/or– Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date	Reload the product and deliver to the job site				✓	✓			
Install Office Furniture Connect Power and/or– Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date V V V V V V V V V V V V V					✓				
Connect Power and/or—Low Voltage Assemble and Install Seating Final clean/Punch List Proposed Delivery Date	Stage and debox – Remove debris				✓				
Assemble and Install Seating Final clean/Punch List Proposed Delivery Date	Install Office Furniture				✓				
Assemble and Install Seating Final clean/Punch List Proposed Delivery Date	Connect Power and/or– Low Voltage				✓				✓
Proposed Delivery Date					✓				
Troposed Delivery Date	Final clean/Punch List	✓	✓	✓	✓			✓	
One year installation warranty Contract £xhibit A Page 9	Proposed Delivery Date	✓	✓		✓		✓		
	One year installation warranty		C	pntra	ct r Éxl	ibit A	Page	9	

Mesa County ECE Project Management - WBS



A PROJECT MILESTONES, hibit A

Below is our milestone outline. This will break down all the steps involved in the full project timeline. The dedicated project managers will oversee the following steps:

- Project awarded
- Final design and space planning, product finish confirmation
- Procurement
 - Final required forms submitted
 - Final quote submitted to purchasing or to obtain PO
 - Deposit submittal
 - Order entry and validation
 - Order acknowledgement
 - · Delivery scheduled
- Site preparation
- Product deliveries
- Staging and installation
- Punch list walk through
- Punch list completed
- We guarantee the warranty process of a replacement of all failed equipment/ products within fourteen (14) days after notification
- Future orders and maintenance- we will provide a one-year scheduled walkthrough to ensure all products are functioning properly. This is provided on top of the manufacturer's warranty.
- Application for payment and contract closeout

▲TRAINING SESSION

The project managers will conduct training sessions at times and location mutually agreed to by Office Outfitters and Mesa County once the project is complete. The training instruction for the ECE employees will include the following:

- Proper procedures for furniture changes, additions and deletions
 - Typical binder will be provided with tags/ areas noted and finishes for each item
 - Standard furniture identification tools for additions in the future
- Care and maintenance of furniture
 - Material maintenance guide provided upon request
- Use of operation of furniture
 - Demonstration operation and maintenance of furniture to Mesa County ECE personnel at the staff's request
 - Spec sheets and brochures will be provided upon request
 - Additional training session for all products will be completed if requested
 - Project typical binder will be provided at the end of installation. Providing product references, finishes, cleaning guides and user manuals where needed

Contract Exhibit A Page 11

REFERENCES

MESA COUNTY

Contract Exhibit A

622 Rood Ave. Grand Junction, CO 81501

Darrell Bay, Building Official

Darrell.bay@mesacounty.us

(970) 244-1651

We continue our relationship servicing Mesa County with new projects, reconfigures or existing furniture and warranty services.

BG+CO

622 Rood Ave. Grand Junction, CO 81501

John Potter, Lead AP and Director of Project Management

Jpotter@bgco.com

(970) 778-3438

We continue to work closely with BG+CO on multiple projects and have provided product specification, budgeting and installation services when needed.

CHAMBERLIN ARCHITECTS

437 Main Street Grand Junction, CO 81501

Casey Sievia, ASID; Interior Designer

Csievila@chamberlinarchitects.com

(970) 242-6804

We continue to work closely with Chamberlin Architects on multiple projects and have provided product specification, budgeting and installation services when needed.

COLUMBINE MIDDLE SCHOOL

600 S 12th St. Montrose, CO 81401

Benjamin Stephenson, Principal

Benjamin Stephenson@mcsd.org

(970) 249-2581

We have continued to provide the Middle School with warranty services and additional items since the completion of the initial installation.

SCHOOL DISTRICT 51

330 24th Court Grand Junction, CO 81501

Lisa Sharp, Director, Contracts and Purchasing

Lisa.Sharp@d51schools.org

(970) 254-5179

We have serviced D51 for 10+ years. Providing new solutions to both educational facilities and office spaces for all staff. We continue to service D51 with all needs.

PLANNING SOLUTIONS

6860 S. Yosemite Court Suite #2000

Centennial, CO 80112

Beth Gibson, Designer

Beth@planningsolutions.org

(303) 883 - 2922

We have continued to help Planning Solutions with upcoming project budgeting and product specifications to keep in the end users budget.

QUALIFYING PROJECTS

The following projects represent a small glimpse of what Office Out on tract Exbibite Page dempleting with our inhouse design and installation team.

P S

PLANNING SOLUTIONS Contract Exhibit A

359 inverness drive south, suite b englewood, colorado 80112 ph 720 873 7466 fx 303 790 1186 beth@planningsolutions.org

Mr. Duncan Rowley Office Outfitters 749 Main Street Grand Junction, CO 81501

Dear Mr. Rowley,

We've had the pleasure of working with Claudia Cook and Office Outfitters on several large projects recently and wanted to write to let you know how great your team is!

We have been very impressed with the excellent service Claudia provides and the vast industry knowledge she offers. Claudia was extremely helpful in finding us the right product, at the best price, for our client's needs. She is skilled at developing specifications quickly and accurately, and her response time is always above and beyond our expectations.

It was clear from the start of our work together that Office Outfitters cares deeply about the success of their projects and in being the most competitive furniture resource in Western Colorado. We certainly found this to be true for the various projects that we worked on together. Your company offers an amazing array of commercial furnishings to choose from, and finding the right furniture solution for our projects was never a problem.

One of the things Office Outfitters does really, really well is planning and coordinating the installation. Your large and experienced crew understands how to work in occupied spaces with clients trying to operate their businesses during a busy, noisy installation. The crews were outstanding in their professionalism, knowledge of furniture systems and respect for the client's needs and property.

Kudos to Claudia, Ashley and the crews that helped make our projects successful! Thank you for your good work; I heartily recommend Office Outfitters for any commercial furnishings needs in the region.

Best Regards

Beth O'Neill, Owner

TIMBERLINE BANK HEADQUARTERS

Contract Exhibit A GRAND JUNCTION, COLORADO

Project Budget - \$1.2 million

Our team worked very closely with the BG + Co to design and specify a high-end, innovative open space environment featuring Steelcase products. We installed three floors of demountable glass/fabric wall systems. The furniture included private offices, height adjustable workstations, collaborative workspaces, freestanding conference walls/pods, conference/training, lounge seating, etc. The project took six weeks to complete with our own in-house installation team. We coordinated delivery, staging, installation and final punch list with the customer and completed all warranty claims. You may contact John Potter, BG + Co, (970) 778- 3438 or jpotter@bgco.com













CLIFTON LIBRARY

MESA COUNTY, COLORADO


Office Outfitters completed the installation for the new Clifton Library Summer 2023. We provided all of the furniture which consisted of student seating, task chairs, desks, storage, and tables. We provided product ordering, receipt, delivery, installation, and continued service after the sale. We have also walked this project since the completed installation to ensure product performance. You may contact Paige Nee, Owners Rep- Wember (970) 829-7547 Pnee@wemberinc.com



COLUMBINE MIDDLE SCHOOL

MONTROSE, COLORADO

Office Outfitters completed the Columbine Middle School Project Winter 2018. We provided the majority of the furniture for the middle school which consisted of student seating, task chairs, desks, storage, and tables. We provided product ordering, receipt, delivery, installation, and continued service after the sale. We experienced minor unforeseen challenges that included warranty claims for damaged product. These issues were resolved immediately. You may contact Ben Stephenson, Principal, (970) 249-2581 or BenjaminStephenson@mcsd.org.



CITY OF MONTROSE POLICE DEPARTMENT

Contract Exhibit A

MONTROSE. COLORADO

Office Outfitters assisted BG+ Co in furniture design and specification for the new PD build and installed the project in summer, 2022. Our involvement in this \$511,000 project included panel systems furniture, private offices, conference/training rooms, lounge furniture, and storage. Manufactures included: Steelcase, 9to5 Seating, Norix, Source International, and Enwork just to name a few. You may contact John Potter, BG + Co, (970) 778-3438 or ipotter@bgco.com




MESA CONDUMNITAY HUMAN SERVICES

GRAND JUNCTION. COLORADO1

Office Outfitters completed the first phase of Mesa County Human Services project which consisted of 142 stations. Shortly after phase two was completed with another 60 Stations. We provided product ordering processes, receipt, delivery, installation of goods, and continued service after the completed project.











ORCHAR DEMOEASA MIDDLE SCHOOL

MESA COUNTY SCHOOL DISTRICT 51


Our team completed Orchard Mesa Middle School in November 2019. We provided the majority of furniture for the new school and assisted BG + Co. with specification of Steelcase products. The project included classrooms/student seating and tables, teacher and administrative furniture, seating, lounge seating, storage, and miscellaneous tables and equipment. Manufactures included: Steelcase, 9to5 Seating, Global, Diversified Woodcrafts, and Wisconsin Bench, just to name a few. You may contact John Potter, BG + Co, (970) 778- 3438 or jpotter@bgco.com.



MONUMENT RIDGE ELEMENTARY SCHOOL

Contract Exhibit & COUNTY SCHOOL DISTRICT 51

Our team completed Monument Ridge Elementary School in September 2020. This project consisted of a partial award for the new school. Our \$220,000 package included classrooms/student seating and tables, teacher and administrative furniture and seating, lounge seating, storage, and miscellaneous tables and equipment. Manufactures included: Steelcase and Global. You may contact Casey Sievila, Chamberlin Architects, (970) 242-6804 or Csievila@chamberlinarchitects.com.




FRUITA MONUMENT HIGH SCHOOL

Contract Exhibit A

FRUITA, COLORADO

Office Outfitters completed the Fruita Monument High School project in December 2019. This large project consisted of classroom seating and tables, communal area soft seating, kitchen prep tables, instructor desks, and storage. We provided product ordering and installation and continued service after the sale. Products included Arcadia, EKO, KI, MooreCo., and 9to5 Seating. Contact: Todd McClaskey, former Principal, has since retired*



TERMS AND CONDITIONS Office Outfitters & Planners, Inc. ("Office 99911464 Expirit Provide goods and services according to

Office Outfitters & Planners, Inc. ("Office 990) Place Fx) With provide goods and services according to these and in lieu of other terms and conditions:

- 1. Office Outfitters has explained that delivery/installation of this order will be approximately 5-8 weeks (typical for most products subject to change) from the date the order is placed. Due to frequent unforeseen changes in manufacturing and shipping, this could be extended, but extended lead times will be noted prior to order placement.
- 2. Office Outfitters has confirmed finish choices for this order according to the specifications provided by the customer.
- 3. The job site must be clean and clear of debris. If Office Outfitters is required to clean the space, dispose of debris, or if installation is delayed, additional labor charges may apply. All subcontractor work must be complete before furniture delivery and installation.
- 4. Office Outfitters will deliver/install only the furniture indicated on the work ticket unless other arrangements have been made with the account respresentative. If other furniture is to be moved or other labor is requested, additional charges will apply.
- 5. Installation costs are based on regular business hours. Any off-hour labor will result in additional fees.
- 6. This order cannot be cancelled once it has been placed.
- 7. Unless other arrangements have been made, a 50% deposit check is required at the time of order. Balance is due on installation. Checks and credit cards are accepted (except for American Express). Credit cards cannot be used for orders exceeding \$1,500.
- 8. If the installation is significantly delayed, e.g. construction delays, customer delays, etc., the product will be invoiced on arrival to Office Outfitters' warehouse or job site. Payment of 90% of the invoice will be made with the remaining 10% due upon completion of the punch list.
- 9. Project debris, trash and recycle arrangements have been made.

Address where invoices are paid (if different):

10. Office Outfitters is not responsible, financially or otherwise, for any delivery or installation delays that are out of our control. Our delivery schedule is subject to vendor manufacturing lead times, shipping times and vendor shipping delays.

Some projects may require a separate Letter of Agreement that will be mutually agreed upon by Office Outfitters & Planners, Inc. and the customer. The Letter of Agreement, if any, will take precedence over the Terms and Conditions of Sale document.

These terms and conditions are	e hereby agreed to this	day of	_, 20
Office Outfitters & Planners, I	nc. By:		
Mesa County Facilities			
2785 U.S Hwy 50			
Grand Junction, CO 81503	Ву:	Title:	
Delivery Address:			
Phone:	Fax:	Contract Exhibit A Pag	e 22

FURNITURE TYPE Desk

FURNITURE TAG A-01

QUANTITY 1

MANUFACTURER Steelcase

MODEL Currency Enhanced

OVERALL DIMENSION 30"D x 72"W Desk Shell + 24"D x 48"W Bridge +

72"W x 20"H Fabric Tackboard + 16"D x 72"W

Overhead w/ doors + 15"D x 72"W Personal

Organizer + 16"W x 24"D Box Box File Pedestal +

36"W x 19"D x Two High Lateral File + 15"D x

45"H Stacking Bookcase

FINISHES Graphite Walnut

Jazz Pull- Black

Lock- Ember Chrome

Tackboard- Designtex Billard Panel Sea Salt







FURNITURE TYPE Desk

FURNITURE TAG A-02

QUANTITY 2

MANUFACTURER Steelcase

MODEL Currency Enhanced

OVERALL DIMENSION 30"D x 48"W

FINISHES Graphite Walnut

Legs- Mineral Metallic





114 Pantry170 Phone Room

Contract Exhibit A Page 24

FURNITURE TYPE Desk

FURNITURE TAG A-03

QUANTITY 1

MANUFACTURER Steelcase

MODEL Currency Enhanced

OVERALL DIMENSION 30"D x 48"W Laminate desk with square legs

24W x 24"D x 66"H Dual Laminate Tower w/ Box

and file drawer + Coat hook

FINISHES Graphite Walnut

Jazz Pull- Black

Legs- Mineral Metallic







FURNITURE TYPE Desk

FURNITURE TAG A-04

QUANTITY 2

MANUFACTURER Steelcase

MODEL Currency Enhanced

OVERALL DIMENSION 30"D x 60"W Laminate desk with square legs

Cable grommet cut out

FINISHES Graphite Walnut

Legs- Mineral Metallic





132 Health27 Custodial Receiving

FURNITURE TYPE Desk

FURNITURE TAG A-05

QUANTITY 1

MANUFACTURER Steelcase

MODEL Currency Enhanced

OVERALL DIMENSION 30"D x 60"W Laminate desk with square legs

Cable grommet cut out

18"D x 72"W Two high lateral file credenza

FINISHES Graphite Walnut

Legs- Mineral Metallic

Jazz pull- Black





FURNITURE TYPE Desk

FURNITURE TAG A-06

QUANTITY 2

MANUFACTURER Steelcase

MODEL Currency Enhanced

OVERALL DIMENSION 30"D x 78"W Laminate desk with square legs

 $24"D \times 48"W \text{ bridge} + 24"D \times 90"W \text{ top} + 24"D$

x 42"W two high open lower storage + 16"W x

24"D Box/ Box/ File Pedestal + 30"W x 24"D

two high lateral files with cable scallop cutout

at bridge

18"D x 72"W Two high lateral file credenza

FINISHES Graphite Walnut

Legs- Mineral Metallic

Jazz pull- Black





168 Office

Contract Exhibit A Page 28

FURNITURE TYPE Desk

FURNITURE TAG A-07

QUANTITY 3

MANUFACTURER Steelcase

MODEL Currency Enhanced

OVERALL DIMENSION 30"D x 84"W Laminate desk with square legs

 $24"D \times 48"W \text{ bridge} + 24"D \times 96"W \text{ top} + 24"D$

x 42"W two high open lower storage + 16"W x

24"D Box/ Box/ File Pedestal + 36"W x 24"D

two high lateral files with cable scallop cutout

at bridge

FINISHES Graphite Walnut

Legs- Mineral Metallic

Jazz pull- Black



FURNITURE TYPE Desk

FURNITURE TAG A-08

QUANTITY 2

MANUFACTURER Steelcase

MODEL Currency Enhanced

OVERALL DIMENSION 30"D x 78"W Laminate desk with square legs

 $24"D \times 54"W \text{ Top} + 84"W \times 20"H \text{ tackboard} +$

16"D x 84"W overhead w/ doors + 15"D x 84"W

personal organizer + 16"W x 24"D Box/ Box/

File Pedestal


FINISHES Graphite Walnut

Legs- Mineral Metallic

Jazz pull- Black

Tackboard - Designtex Birdseye Papaya





FURNITURE TYPE Desk Storage

FURNITURE TAG A-09

QUANTITY 1

MANUFACTURER Steelcase

MODEL Currency Enhanced

OVERALL DIMENSION Two high mobile ped BBF 22"D x 15"W x 27"H

Two high mobile ped- FF 22"D x 15"W x 27"H

FINISHES Graphite Walnut

Lock- Ember Chrome

Jazz Pull- Black





161 Fingerprinting Office

Contract Exhibit A Page 31

FURNITURE TYPE Answer Panels

FURNITURE TAG B

QUANTITY 16

MANUFACTURER Steelcase

MODEL Currency Enhanced


OVERALL DIMENSION Two high mobile ped BBF 22"D x 15"W x 27"H

Two high mobile ped- FF 22"D x 15"W x 27"H

FINISHES Graphite Walnut

Lock- Ember Chrome

Jazz Pull- Black



FURNITURE TYPE Task Chairs

FURNITURE TAG C-01

QUANTITY 15

MANUFACTURER Steelcase

MODEL

Think 465 Series Work Chair 465A300

OVERALL DIMENSION

22-24.25"D x 28.5"W x 37.25- 42"H Overall

18.5"SD x 16.5- 21.5"SH Hard Casters, Standard

Adjustable Lumbar + Livebar + 4D arms +

Advanced weight- activated mechanism recliner

arms w/ soft caps


FINISHES

Back: 3D Knit Liveback - Graphite

Base/ Frame: Black

Seat: Camira Era Prompt





102 Reception

167 Office 168 Office

103 Directory

114 Pantry

12 Hall President

132 Health 13 Hall Treasurer

139 Asst Dir 27 Custodial Receiving

160 Reception

161 Fingerprinting Office

171 Office

172 PCFoorfing & Kx White Act age 33

173 EC Partner

FURNITURE TYPE Task Chairs

FURNITURE TAG C-02

QUANTITY 38

MANUFACTURER Steelcase

MODEL Series 1 Work Chair 435A00

OVERALL DIMENSION 22-23.75"D x 23.5"W x 36.5- 41.25"H Overall

18.5"SD x 16.5- 21.5"SH Hard Casters, Standard

Adjustable Lumbar + Livebar + 4D arms +

Advanced weight- activated mechanism recliner


pill shape arms w/ soft caps

FINISHES Back: 3D Knit Liveback - Graphite

Base/ Frame: Black

Seat: Camira Era Prompt





119 Hotel59 Computer Lab163 Open Office170 Phone Room

Contract Exhibit A Page 34

FURNITURE TYPE Task Stool

FURNITURE TAG C-03

QUANTITY 1

MANUFACTURER Steelcase

MODEL Series 1 Stool 435B00

OVERALL DIMENSION 21-23.75"D x 23.5"W-27"W x 42.25-50"H Overall

18.5"SD x 23- 30.75"SH Hard Casters, Standard

Adjustable Lumbar + Livebar + 4D arms +

Advanced weight- activated mechanism recliner


pill shape arms w/ soft caps

FINISHES Back: 3D Knit Liveback - Graphite

Base/ Frame: Black

Seat: Camira Era Prompt





59 Computer Lab

Contract Exhibit A Page 35

FURNITURE TYPE Guest Chair

FURNITURE TAG D-01A

QUANTITY 2

MANUFACTURER Sit On It

MODEL Focus Side Chair 5651-B1-A130-G5

OVERALL DIMENSION 24.5"W x 26"D x 34"H Overall

18.5"SD x 18.5"SH

Multi- Surface Glides, Standard

Mesh Back

Fixed Loop Arms + Upholstered Waterfall Seat +


Stacks 4 High On Floor

FINISHES Base/ Frame: Black

Mesh Back: Sand

Seat: Anzea Crosshatch Phthalo Blue





FURNITURE TYPE Guest Chair

FURNITURE TAG D-01B

QUANTITY 2

MANUFACTURER Sit On It

MODEL Focus Side Chair 5651-B1-A130-G5

OVERALL DIMENSION 24.5"W x 26"D x 34"H Overall

18.5"SD x 18.5"SH

Multi- Surface Glides, Standard

Mesh Back

Fixed Loop Arms + Upholstered Waterfall Seat +


Stacks 4 High On Floor

FINISHES Base/ Frame: Black

Mesh Back: Sand

Seat: Aline Plus Fog





FURNITURE TYPE Guest Chair

FURNITURE TAG D-01C

QUANTITY 14

MANUFACTURER Sit On It

MODEL Focus Side Chair 5651-B1-A130-G5

OVERALL DIMENSION 24.5"W x 26"D x 34"H Overall

18.5"SD x 18.5"SH

Multi- Surface Glides, Standard

Mesh Back

Fixed Loop Arms + Upholstered Waterfall Seat +

Stacks 4 High On Floor

FINISHES Base/ Frame: Black

Mesh Back: Sand


Seat: TBD Grade 3



13 Hall Treasurer 171 Office

161 Fingerprinting office 172 PCF/CC8K

167 Office 173 EC Partner



Contract Exhibit A Page 38

FURNITURE TYPE Breakroom Chair

FURNITURE TAG E-01

QUANTITY 4

MANUFACTURER 9to5

MODEL Kip Sled Guest Stacking Chair 1081-GT-CF-P01

OVERALL DIMENSION 24"W x 21.5"D x 33"H Overall

18.5"SD x 16.5"SD x 18.5SH


Mesh Back/ Mesh Seat

Fixed Arm + Stacking 9 High On Floor

FINISHES Base/ Frame: Chrome

Mesh Back/ Seat: Black





137 Teacher's Work Room/ Lounge169 Work/ Breakroom

Breakroom Chair **FURNITURE TYPE**

E-02 **FURNITURE TAG**

QUANTITY 4

MODEL

MANUFACTURER 9to5

Kip Sled Guest Stacking Chair 1080-GT-CF-P01

24"W x 21.5"D x 33"H Overall OVERALL DIMENSION

18.5"SD x 16.5"SD x 18.5SH


Mesh Back/ Mesh Seat

Armless + Stacking 9 High On Floor

Base/ Frame: Chrome FINISHES

Mesh Back/ Seat: Black





137 Teacher's Work Room/ Lounge 169 Work/ Breakroom

FURNITURE TYPE Breakroom Chair

FURNITURE TAG E-03

QUANTITY 8

MANUFACTURER 9to5

MODEL Kip Sled Guest Stacking Chair 1081-ST30-CF-P01

OVERALL DIMENSION 24"W x 25.5"D x 44"H Overall

18.5"SD x 16.5"SD x 29.5SH


Mesh Back/ Mesh Seat

Fixed Arms + Stacking 5 High On Floor

FINISHES Base/ Frame: Chrome

Mesh Back/ Seat: Black





169 Work/ Break Room
163A Collaboration

FURNITURE TYPE Mothers Room Chair

FURNITURE TAG F-01A

QUANTITY 1

MANUFACTURER Steelcase

MODEL Turnstone Jenny Round Low TS31413

OVERALL DIMENSION 32"D x 30"W x 28"H Overall

21"SD x 20"SW x 14"SH

Angled Seat To Alighn For Work At Lounge Postur

FINISHES Low Feet: Black

Inner/ Outer Back: CF Stinson Frequency 2.0

FRQ222 Cleadon Steelcase Grade 6

Seat: Anzea Wow 7214315 Amazon Steelcase COM





127 Mother's Room

FURNITURE TYPE Mothers Room Chair

FURNITURE TAG F-01B

QUANTITY 1

MANUFACTURER Steelcase

MODEL Turnstone Jenny Round Low TS31413

OVERALL DIMENSION 32"D x 30"W x 28"H Overall

21"SD x 20"SW x 14"SH

Angled Seat To Alighn For Work At Lounge Postur

FINISHES Low Feet: Black

Inner/ Outer Back: CF Route ROU52 Stone

Steelcase Grade 5

Seat: Momentum Canter EPU Sand Dollar

Steelcase Grade 4





62 Mother's Room

Contract Exhibit A Page 43

FURNITURE TYPE Conference Chairs

FURNITURE TAG G-01

QUANTITY 10

MANUFACTURER 9to5

MODEL Lilly Side Chair 5-Star Base 9154-R2

OVERALL DIMENSION 25"D x 25"W x 33"- 37.5"H Overall

18"SD x 19.5"SW x 16.5" - 21"SH

FINISHES Base: Black

Casters: Chrome- Accented Hard Floor and Carpe

Casters

Inner/ Outer Back: CF Stinson Nubbly Campfire


Grade G

Seat: Designtex Brushed Flannel Medium Brown

3797-1103

Grade F





Contract Exhibit A Page 44

FURNITURE TYPE Nesting Chairs

FURNITURE TAG H-01A

QUANTITY 38

MANUFACTURER SitOnlt

MODEL Movi Nesting Chair 1061-FT4 MB

OVERALL DIMENSION 22.75"D x 23"W Overall

19"SD x 17"SW x 18"SH


Fixed Loop Arms + Flip Seat For Nesting + 7.5"D

Nesting Space

FINISHES Base: Black

Mesh Back: Nickel Seat: TBD Grade 3





143 Observation51 After School Room

FURNITURE TYPE Nesting Chairs

FURNITURE TAG H-01B

QUANTITY 54

MANUFACTURER SitOnlt

MODEL Movi Nesting Chair 1061-FT4 MB

OVERALL DIMENSION 22.75"D x 23"W Overall

19"SD x 17"SW x 18"SH


Fixed Loop Arms + Flip Seat For Nesting + 7.5"D

Nesting Space

FINISHES Base: Black

Mesh Back: Nickel Seat: TBD Grade 3





55 Meeting Room57A Training Storage

FURNITURE TYPE Nesting Chairs

FURNITURE TAG H-01C

QUANTITY 54

MANUFACTURER SitOnlt

MODEL Movi Nesting Chair 1061-FT4 MB

OVERALL DIMENSION 22.75"D x 23"W Overall

19"SD x 17"SW x 18"SH


Fixed Loop Arms + Flip Seat For Nesting + 7.5"D

Nesting Space

FINISHES Base: Black

Mesh Back: Nickel Seat: TBD Grade 3





FURNITURE TYPE Nesting Chairs

FURNITURE TAG H-01D

QUANTITY 54

MANUFACTURER SitOnlt

MODEL Movi Nesting Chair 1061-FT4 MB

OVERALL DIMENSION 22.75"D x 23"W Overall

19"SD x 17"SW x 18"SH


Fixed Loop Arms + Flip Seat For Nesting + 7.5"D

Nesting Space

FINISHES Base: Black

Mesh Back: Nickel Seat: TBD Grade 3





FURNITURE TYPE Nesting Chairs

FURNITURE TAG H-02

QUANTITY 3

MANUFACTURER SitOnlt

MODEL Movi Extended Task Stool

OVERALL DIMENSION 26"D x 26"W x 41"H Overall

19"SD x 17"SW x 24.5" - 34"SH


Fixed Loop Arms

Carpet Casters

FINISHES Base: Black

Mesh Back: Nickel Seat: TBD Grade 3





55 Meeting Room

56 Meeting Room

57 Meeting Room

FURNITURE TYPE Even Hall Table

FURNITURE TAG 1-02

QUANTITY 45

MANUFACTURER Mitylite

MODEL Mitylite AMS Round Table

OVERALL DIMENSION 72" Dia x 29"H Overall

Leg: Wishbone

FINISHES Base: Black Sand

Top: Speckled Gray





17A Hall/ Gym 17B Hall/ Gym

17C Hall/ Gym

Contract Exhibit A Page 50

FURNITURE TYPE Even Hall Table

FURNITURE TAG 1-02A

QUANTITY 5

MANUFACTURER Mitylite

MODEL Mitylite AMS Round Table Cart

OVERALL DIMENSION 53.5"W x 50.5"D x 40.1"H

1:10 Tables

FINISHES Black



17A Hall/ Gym 17B Hall/ Gym 17C Hall/ Gym

FURNITURE TYPE Even Hall Chairs

FURNITURE TAG 1-01

QUANTITY 360

MANUFACTURER Mitylite

MODEL Mitylite Meshone Folding Chairs

OVERALL DIMENSION 19.8"W x 23"D x 32.5"H Overall

17.8"SW x 18"SD x 18.5"SH

FINISHES Frame: Black Sand

Back/ Seat: Rigstop Mesh Black



17A Hall/ Gym 17B Hall/ Gym 17C Hall/ Gym

Contract Exhibit A Page 52

FURNITURE TYPE Even Hall Chair Cart

FURNITURE TAG 1-01A

QUANTITY 6

MANUFACTURER Mitylite

MODEL Mitylite Meshone Folding Tree

OVERALL DIMENSION 1:60 Chairs

32"W x 43.8"D x 77.5"H

FINISHES Black



17A Hall/ Gym 17B Hall/ Gym 17C Hall/ Gym

FURNITURE TYPE Benches

FURNITURE TAG J-01A


QUANTITY 1

MANUFACTURER SIXINCH

MODEL Rock Element 1

OVERALL DIMENSION 31"W x 17.5"D x 14.5"H

FINISHES Flexplus Coated Foam - Ocean



FURNITURE TYPE Benches

FURNITURE TAG J-01B


QUANTITY 1

MANUFACTURER SIXINCH

MODEL Rock Element 1

OVERALL DIMENSION 31"W x 17.5"D x 14.5"H

FINISHES Flexplus Coated Foam - Camel



FURNITURE TYPE Benches

FURNITURE TAG J-02A


QUANTITY 1

MANUFACTURER SIXINCH

MODEL Rock Element 2

OVERALL DIMENSION 39"W x 17.5"D x 15.5"H

FINISHES Flexplus Coated Foam- Robins Egg



FURNITURE TYPE Benches

FURNITURE TAG J-02B


QUANTITY 2

MANUFACTURER SIXINCH

MODEL Rock Element 2

OVERALL DIMENSION 39"W x 17.5"D x 15.5"H

FINISHES Flexplus Coated Foam- Ruby



11 Prefunction Corridor160 Reception

FURNITURE TYPE Benches

FURNITURE TAG J-02C


QUANTITY 1

MANUFACTURER SIXINCH

MODEL Rock Element 2

OVERALL DIMENSION 39"W x 17.5"D x 15.5"H

FINISHES Flexplus Coated Foam - Copper



11 Prefunction Corridor

Contract Exhibit A Page 58

FURNITURE TYPE Benches

FURNITURE TAG J-03A


QUANTITY 1

MANUFACTURER SIXINCH

MODEL Rock Element 3

OVERALL DIMENSION 47"W x 20"D x 16.5"H

FINISHES Flexplus Coated Foam - Ruby



FURNITURE TYPE Benches

FURNITURE TAG J-03B


QUANTITY 1

MANUFACTURER SIXINCH

MODEL Rock Element 3

OVERALL DIMENSION 47"W x 20"D x 16.5"H

FINISHES Flexplus Coated Foam - Pewter





FURNITURE TYPE Benches

FURNITURE TAG J-04


QUANTITY 1


MANUFACTURER SIXINCH

MODEL Rock Element 4

OVERALL DIMENSION 61"W x 23"D x 17"H

FINISHES Flexplus Coated Foam - Camel





FURNITURE TYPE Benches

FURNITURE TAG J-05A


QUANTITY 1

MANUFACTURER SIXINCH

MODEL Rock Element 6

OVERALL DIMENSION 19"W x 18"D x 18"H

FINISHES Flexplus Coated Foam-Fern



FURNITURE TYPE Benches

FURNITURE TAG J-05B


QUANTITY 2

MANUFACTURER SIXINCH


MODEL Rock Element 6

OVERALL DIMENSION 19"W x 18"D x 18"H

FINISHES Flexplus Coated Foam- Gold







Contract Exhibit A Page 63

FURNITURE TYPE Benches

FURNITURE TAG J-05C


QUANTITY 1


MANUFACTURER SIXINCH


MODEL Rock Element 6

OVERALL DIMENSION 19"W x 18"D x 18"H

FINISHES Flexplus Coated Foam - Copper







Contract Exhibit A Page 64

FURNITURE TYPE Training Table
FURNITURE TAG K-01
QUANTITY 10

MANUFACTURER Steelcase

MODEL Groupwork Tables TS4FLIP2

OVERALL DIMENSION 30"D x 72"W x 28.5"H

Pop-up power center, two power one data- merle Cast legs + 2LK & 2NONLK standard Casters Vertical & horizontal cale manager + Flex ganger package

FINISHES Cast Legs: Metallic 4743

Locking Casters: Dark

Laminate: Graphite Walnut

Underside: Dark





59 Computer Lab161 Fingerprinting Office

FURNITURE TYPE Training Table

FURNITURE TAG K-02

QUANTITY 15

MANUFACTURER Steelcase

MODEL Groupwork Tables TS4FLIP2

OVERALL DIMENSION 24"D x 66"W x 28.5"H

Cast legs + 2LK & 2NONLK standard Casters

Flex ganger package + Modesty Panel

FINISHES Cast Legs: Metallic 4743

Locking Casters: Dark

Laminate: Graphite Walnut

Underside: Dark

Modesty Panel: Era- Truffle





55 Meeting Room

Contract Exhibit A Page 66

FURNITURE TYPE Training Table

FURNITURE TAG K-03

QUANTITY 49

MANUFACTURER Steelcase

MODEL Groupwork Tables TS4FLIP2

OVERALL DIMENSION 24"D x 66"W x 28.5"H

Cast legs + 2LK & 2NONLK standard Casters

Flex ganger package

FINISHES Cast Legs: Metallic 4743

Locking Casters: Dark

Laminate: Graphite Walnut

Underside: Dark



51 After School Room57A Training Room Storage143 Observation



Contract Exhibit A Page 67

FURNITURE TYPE Conference Table- ALTERNATE MATCHES
ORIGINAL SPECS

FURNITURE TAG L-01 **QUANTITY** 1

Enwork

MODEL Foundation

OVERALL DIMENSION 12'L x 42-60"W x 28.5"H

Horizon Wood Edge

Three Base

2 Taps - Cord and Plug

FINISHES Black Doors- Power

Wilsonart Phantom Cocoa





55 Meeting Room

56 Meeting Room

57 Meeting Room

59 Computer Lab

FURNITURE TYPE Collaboration Table
FURNITURE TAG M-01

QUANTITY 1

MANUFACTURER Spec Furniture

MODEL Endzone Table

OVERALL DIMENSION 30"D x 96"W x 42"H

2" End Panels- Standard + Vertical Wire Manager Cove Power Top Of Table- Centered

FINISHES Laminate: Wilsonart Phantom Cocoa 8213-28
Gloss Ine- Top/ Side Underside To Match
Underside Laminate To Match Metal





FURNITURE TYPE Break Room Table
FURNITURE TAG N-01
QUANTITY 4

MANUFACTURER Special T

MODEL Cast Iron 2.0 Portofino- 2 PORT2-2060

OVERALL DIMENSION 30"D x 60"W x 29"H

FINISHES Base: Clack Wrinkle

Laminate: Wilsonart Phantom COCOA



137 Teacher's Work Room/ Lounge 169 Work/ Break Room

Contract Exhibit A Page 70

FURNITURE TYPE Laptop Table
FURNITURE TAG 0-01
QUANTITY 2

MANUFACTURER Steelcase

MODEL Turnstone Campfire Skate Table TS4TST

OVERALL DIMENSION 18"D x 22"W x 24.875"H

FINISHES Base: Mineral Metallic 4743

Laminate: Graphite Walnut







Contract Exhibit A Page 71

FURNITURE TYPE Monitor Arms

FURNITURE TAG P-01
QUANTITY 16

MANUFACTURER Human Scale

MODEL M8.1

Dual Monitor Arm + Two Piece CLamp Mount With Base + Angled Link/ Dynamic Link + Crossbar For 2 Monitors *Typical Monitor Arm At All Workstations In Open Office

FINISHES Black With Black Trim



CLIFTON COMMUNITY CENTER & EARLY CHILDHOOD TRAINING CENTER FURNITURE FF&E SPECIFICATIONS

FURNITURE TYPE Podium FURNITURE TAG Q-01

QUANTITY 4

MANUFACTURER Enwork

MODEL Zori Lectern Fixed With Cabinet

OVERALL DIMENSION 26.5"D x 28.5"W x 42"H

24"D x 20"W x 30"H Cabinet

FINISHES Casters: Black

Metal: Medium Tone With Black Lock Hardware

Laminate: Formica Pale Brushstroke





55 Meeting Room

56 Meeting Room

57 Meeting Room

59 Computer Lab

STEELCASE LIMITED LIFETIME WARRANTY*

For Americas Contract Exhibit A YOU CAN DEPEND ON US. OUR PRODUCTS. OUR SERVICES. OUR PEOPLE.

Steelcase Inc. ("Steelcase") warrants that Steelcase®, Coalesse®, and Turnstone® brand products (collectively, "Steelcase Branded Products") are free from defects in materials and workmanship for the life of the product, except as set forth below. This warranty applies to Steelcase Branded Products delivered in the Americas: United States, Canada, Mexico, Latin America, and the Caribbean. The warranty is valid from the date of delivery, regardless of shift usage to the original End User and is non-transferable. Steelcase will repair or replace with comparable product, at its option and free of charge (for materials and components) any product, part or component which fails under normal use. If repair or replacement is not commercially practicable, Steelcase will provide a refund or credit for the affected product. End User means the final purchaser acquiring a product from Steelcase or a Steelcase Authorized Reseller for the purchaser's own use and not for resale, remarketing, or distribution.

*This Americas Limited Lifetime warranty is not applicable to Consumers who should refer to the applicable Steelcase consumer warranty.

12 years

Airtouch®, Bivi®, Elective Elements®, Flex 120 HAD, Mackinac™, Migration SE, Ology™Desk, Solo, Slim Leg HAD, height adjustable mechanisms and electronics, Flex board clips, mechanisms, lighting fixtures, Convey™ door hinges, drawer slides, casters and adjustable brackets, Coalesse Train Flip Top Mechanism, Coalesse steel legs, steel bases, and door hinges; Exponents® painted MDF components, OttimaEco Bench, Implicit®, and VolumArt,

5 years

Architectural doors, architectural glass, office systems doors, Sync™ height adjustable mechanisms and electronics, Elective Elements soft-close drawer slide, urethane edge treatments, Steelcase Health overbed table bases and columns, lighting power supplies, ballasts and LED lighting components, Coalesse Ballet flip top mechanisms, Coalesse occasional table frames, Frank Lloyd Wright Racine Desk, Executive Desk, and Utility Table

3 years

Campfire™ footrest, Ology™ Walkstation treadmill, Walkstation treadmill parts and wear items (1 year service and labor), Convey electronic locks, Coalesse/Steelcase electrical desktop, table top and rail mounted that houses power and/or data, and/or USB, Coalesse Free Stand mechanism and tablet, Coalesse SW_1® table tablet including slide mechanism, exposed wood legs. Groupwork Power, Flex 120 and 90 Wrap Light, Studio B painted MDF Worksurface.

SEATING

12 years

Mechanisms, lumbar mechanisms, headrests, coat hanger, pneumatic cylinders, arm caps, foam, casters and glides, Max-Stacker® III, Umami® frames, lounge power modules, wood frame side chairs, tablet arms, Node™ and Shortcut® personal worksurface, Steelcase Health recliner components and optional accessories other than internal structure, Surround sleep surface bracket, Coalesse lounge wood, bent-ply or steel frames, Task Seating upholstered outer back covers.

SURFACES

12 years

Laminate, wood veneer and solid surface, all standard textiles except as listed below.

WARRANTY INFORMATION ENWORK

Exclusive 12 Year Limited Warranty — Contract Exhibit A

Exclusive 12 Year Limited Warranty

Enwork warrants that the goods shall be free from defects in materials or workmanship for a period of twelve (12) years except as follows. Chairs are warranted for single shift, standard commercial usage, defined as a standard 8-hour work day, five days a week, when the product is used by a person weighing less than 250 lbs, unless otherwise noted. Proxi Electric bases are warranted for a period of seven (7) years. Taper edge (contour laminate) worksurfaces, lighting, height-adjustable tables, monitor arms, electrical components, pneumatic cylinders, locks, drawer slides, and glides are warranted for a period of five (5) years. Casters are warranted for a period of one (1) year. There is no warranty for "self-edge" chipping or peeling, or on refrigerators.

Upholstery fabrics, vinyl, and polyurethanes are warranted from defects in material and workmanship for five (5) years except for Pixley, Milan, Capri, Ardi, Reko, and Monaco chairs which are warranted for three (3) years. Customer's own materials (COM) are not covered by this warranty. Consult with upholstery materials suppliers for performance criteria and suitability of individual materials. Textiles and laminates are sold subject to minor variations of color. Since textiles vary in weave, thickness and memory, some creasing and/or gathering may occur during the upholstery application process. Because leather is a natural product, variations of texture are common and should be expected.

This warranty excludes any type of misuse, abuse, as well as ordinary wear and tear.



Warranty

We are pleased to provide the initial purchaser with a Lifetime Structural Warranty against defects in design, construction and materials.

Finishes and cover materials are warranted for two years, subject to normal wear and tear. Electrical and mechanical parts are warranted for two years. Hardi Stacker, and all Hardi Endurance products are warranted for 10 years from the date of purchase.

Our warranty will not apply where there is evidence of alteration, misuse, negligence or abuse. No warranty shall apply to COM fabrics. During the warranty period, we will repair, or at our option, replace any product where we are satisfied the product is defective. Decisions on warranty rest solely with Spec™. The customer must prepay all freight charges for items being returned for service. If a claim is accepted, we will gladly refund the charges incurred.



FlexPlus[™] coated surfaces shall be free of defects in materials and workmanship for a period of three (3) years. FlexPlus coated products intended to be used in non-standard furniture applications (i.e. stood on, walked on, or in "heavy use") shall be free of defects in material and workmanship for a period of one (1) year. FlexPlus coated products intended to be used in applications other than furniture uses (i.e. as "toys", building blocks, or without a wood Contract Exhibit A Page 75 base/glides) will not be covered under warranty.

Product Warranty Periods



Exemplis LLC, d.b.a. SitOnIt Seating (hereafter referred contract Exhibit) warrants to the original end user that this product will be free from defects in its material and workmanship when used in a single shift (standard eight-hour day, five days per week) for the following warranty periods:

LIFETIME WARRANTY COVERAGE:

- All SitOnIt Seating products, except where noted below
- Structural Components: eBEAM, HiQ, Parallon, Prise, Switchback and Voyager

12-YEAR WARRANTY COVERAGE:

- Amplify, Cora (Guest, Hip and Stool), Novo, Torsa, and Wi used in multi-shift (24/7) applications
- Lounge seating and occasional/lounge tables
- Bases: Ocala, Tensor
- Laminate tops
- Monitor arms¹: King Cobra, Mobio series, Unity G2
- Plastic shells

10-YEAR WARRANTY COVERAGE:

- Non-Stop Heavy Duty, Cora (Midsize and Bariatric), Freelance Bariatric and chairs purchased with a Heavy Duty (HD) or Large and Tall (LT) option used in multi-shift (24/7) applications
- Electrical Components: eBEAM, HiQ, Parallon, Prise and Switchback



9to5 Seating products are manufactured with meticulous attention to detail to achieve a level of quality that is free from defects in material and workmanship. In an effort to stand behind this philosophy, 9to5 Seating warrants to the original purchaser of the product and from the original date of sale, the following:

For all series except @NCE, Logic Plus, Sophie, and chairs that include the Heavy Duty (HD) option in the Aria, Logic, Strata and Theory series, Lifetime Warranty to the original end user; the company will repair or replace, at its option, factory-defective structural and mechanical parts with comparable product, without charge. This warranty is for single-shift, standard commercial usage, defined as a standard eight-hour work day, five days a week. Weight limitations vary by product. For Sophie and Sophie Tables Series: 9to5 Seating warrants Sophie and Sophie tables for a period of twelve (12) years of multi-shift use to the original purchaser. The company will repair or replace at its option factory defective structural and mechanical parts with comparable product, without charge.

Upholstery fabric, mesh and foam are warranted against wear through and deterioration during normal usage for a period of five (5) years. However, the company does not warrant leather against routine scratching and scuffing, as all leather is subject to minor blemishes during use. COM and COL are not warranted. Due to natural variations in material, furniture containing leather is sold subject to normal variations and/or irregularities of color, texture, and grain.

FIVE-YEAR WARRANTY COVERAGE:

- · Fabric, foam, knit back, and mesh
- All filing products³
- CPU holders
- Screens⁴
- High Tide
- Keyboard trays
- Lighting fixtures
- Power components⁵: EON, Current, Power Strips
- Wire management



WARRANTAC Exhibit A

Table Bases Only. Bases are warranted to the original purchaser for a period of 10 years from the date of delivery, under normal use, against manufacturing defects. We will repair or replace, at our discretion, any products that we determine to be defective as a result of faulty workmanship. In no event, shall liability under this warranty exceed the original purchase price of the product determined to be defective. This warranty does not apply where the product has been abused, mishandled, or subjected to use other than that for which it was designed, including excessive weight and top size limitations. This warranty does not apply to normal wear and tear or damage caused by accident, neglect, misuse or improper installation or operation. There are no other warranties expressed or implied.

Table Tops Only. Table tops purchased separately are warranted for a period of one (1) year from date of original invoice against poor workmanship and manufacturing defects. We retain the right to replace or repair at our discretion any products or parts thereof which are found defective in materials or workmanship. This warranty becomes invalid for products engineered by the client whereas construction method, material specifications of final product assembly adversely affects materials and or workmanship. In no event, shall liability under this warranty exceed the original purchase price. This warranty becomes invalid if the product or parts exhibits



SECTION 7: SOLICITATION RESPONSE FORM

RFP 2338-23-KY CLIFTON COMMUNITY CENTER FURNITURE

The Owner reserves the right to accept any portion of the services to be performed at its discretion.

The undersigned has thoroughly examined the entire Request for Proposals and therefore submits the proposal and schedule of fees and services attached hereto.

This offer is firm and irrevocable for ninety (90) days after the time and date set for receipt of proposals.

The undersigned Offeror agrees to provide services and products in accordance with the terms and conditions contained in this Request for Proposal and as described in the Offeror's proposal attached hereto; as accepted by the Owner.

Prices in the proposal have not knowingly been disclosed with another provider and will not be prior to award.

- Prices in this proposal have been arrived at independently, without consultation, communication or agreement for the purpose of restricting competition.
- No attempt has been made nor will be to induce any other person or firm to submit a proposal for the purpose of restricting competition.
- The individual signing this proposal certifies they are a legal agent of the offeror, authorized to represent the offeror and is legally responsible for the offer with regard to supporting documentation and prices provided.
- Direct purchases by Mesa County are exempt from sales or use tax. Colorado Tax exempt No. 98-04241. The undersigned certifies that no Federal, State, County or Municipal tax will be added to the quoted prices.

0	Prompt payment discount of _	110	percent of the net dollar will be offered to the Owne
	if the invoice is paid within	15	days after the receipt of the invoice. Payment Terms
	1% NET 15		

RECEIPT OF ADDENDA: the undersigned Offeror acknowledges receipt of Addenda to the Solicitation, Specifications, and other Contract Documents. It is the responsibility of the Offeror to ensure all Addenda have been received and acknowledged.

State number of Addenda received:/	
OFFICE OUTFITTERS & PLANINGS, Take.	DUNCAN ROWLEY PANSIONAL CEO
Company Name	Authorized Agent Name & Title
	(970) 245-6300
Authorized Agent Signature	Phone Number of Agent
749 MAIN	duncan @ officeplannes. com
Address of Offeror	E-mail Address of Agent
GRAMS JOT CO 81501	11/1/23
City, State, and Zip Code	Date

Contract Exhibit A



bid group pricing sheets

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

	BID GROUP	TOTAL PRICE	
А	PRIVATE OFFICES	\$37,176.43	
В	WORKSTATIONS	\$91,917.26	
С	TASK CHAIR/S	\$28,565.66	
D	GUEST CHAIR/S	\$5,077.21	
E	BREAK ROOM CHAIR/S	\$3,801.29	
F	LOUNGE SEATING	\$2,437.33	
G	CONFERENCE CHAIR/S	\$11,070.00	
Н	MEETING CHAIR/S	\$74,155.81	
1	EVENT HALL FURNITURE	\$72,903.46	
J	BENCHES	\$16,307.26	
К	TRAINING TABLES	\$78,614.41	
L	CONFERENCE TABLE	\$4,612.61	
М	COLLABORATION TABLE	\$3,856.35	
N	BREAK ROOM TABLE	\$2,898.97	
0	LAPTOP TABLE	\$723.62	
Р	MONITOR ARMS	\$6,351.76	
Q	PODIUM	\$5,347.12	

Contract Exhibit A



bid group A

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: A - PRIVATE OFFICES

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	DESCRIPTION	UNIT PRICE	TOTAL PRICE

A-01 1

PRIVATE OFFICE

\$5,001.31

\$5,001.31

\$674.90

CURRENCY ENHANCED DESK SYSTEM

<u>Size:</u> 30"D x 72"W DESK SHELL 24"D x 48"W BRIDGE + 72"W x 20"H FABRIC TACKBOARD +

16"D x 72"W OVERHEAD W/DOORS + 15"D x 72"W PERSONAL ORGANIZER 24"D x 60"W TOP + 24"Dx 42"W TWO-HIGH OPEN LOWER STORAGE +

16"W x 24"D BOX BOX FILE PEDESTAL

36"W x 19"D TWO HIGH LATERAL FILE + 15"D x 45"H STACKING BOOKCASE

 Laminate:
 GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

 Pulls:
 LEDGE PULL - BLACK
 Locks:
 EMBER CHROME

Tackboard: DESIGNTEX BILLIARD PANEL SEA SALT

Locations: 103 | DIRECTOR

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

A-02 2

PRIVATE OFFICE

\$337.45

CURRENCY ENHANCED DESK SYSTEM

Size: 30"D x 48"W LAMINATE DESK W/SQUARE LEGS

Laminate: GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

Paint: MINERAL METALLIC 4743

 * IMAGE(s) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Locations: 114 | PANTRY

170 I PHONE ROOM

Contract Exhibit A



bid group A

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: A - PRIVATE OFFICES

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	DESCRIPTION	UNIT PRICE	TOTAL PRICE

A-03 1

PRIVATE OFFICE

\$1,864.77

\$1,864.77

CURRENCY ENHANCED DESK SYSTEM

Size: 30"D x 48"W LAMINATE DESK W/SQUARE LEGS

 $24\mbox{"W}\ x\ 24\mbox{"D}\ x\ 66\mbox{"H}\ DUAL\ DOOR\ TOWER\ W/BOX\ AND\ FILE\ DRAWER$

Laminate: GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

Paint: MINERAL METALLIC 4743

119 | HOTEL

Pulls: LEDGE PULL - BLACK Locks: EMBER CHROME

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

INTENT - REFER TO SPECIFICATION.

2

PRIVATE OFFICE

Locations:

Size:

\$566.32

\$1,132.64

CURRENCY ENHANCED DESK SYSTEM

30"D x 60"W LAMINATE DESK W/SQUARE LEGS
CABLE SCALLOPS CUTOUT AT SURFACE TOP

Laminate: GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

Paint: MINERAL METALLIC 4743

* IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Locations: 132 | HEALTH

27 I CUSTODIAL RECEIVING

Contract Exhibit A



bid group A

\$2,089.90

\$5,851.81

\$34

\$2,089.90

\$5,703.62

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: A - PRIVATE OFFICES

MANUFACTURER: STEELCASE

> 901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

(GROUP	QTY	DESCRIPTION	UNIT PRICE	TOTAL PRICE

PRIVATE OFFICE

CURRENCY ENHANCED DESK SYSTEM

30"D x 60"W LAMINATE DESK W/SQUARE LEGS Size:

> CABLE SCALLOPS CUTOUT AT SURFACE TOP 18"D x 72"W TWO-HIGH LATERAL FILE CREDENZA

GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA] Laminate:

Paint: MINERAL METALLIC 4743

139 | ASST DIR

Pulls: LEDGE PULL - BLACK Locks: EMBER CHROME

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Locations:

PRIVATE OFFICE

CURRENCY ENHANCED DESK SYSTEM

Size: $30\mbox{"D}$ x $78\mbox{"W}$ DESK W/SQUARE LEGS

> 24"D x 90"W TOP + 24"Dx 42"W TWO-HIGH OPEN LOWER STORAGE + 16"W x 24"D BOX BOX FILE PEDESTAL + 30"W x 24"D TWO-HIGH LATERAL FILE

24"D x 48"W BRIDGE

CABLE SCALLOPS CUTOUT AT BRIDGE TOP

Laminate: GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

MINERAL METALLIC 4743 Paint:

Pulls: LEDGE PULL - BLACK Locks: EMBER CHROME

 * IMAGE(s) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION. 167 | OFFICE **Locations:**

168 | OFFICE

RDG Planning & Design 301 Grand Avenue

Des Moines, Iowa 50309

Contract Exhibit A



bid group A

\$3,007.17

\$3,842.07

\$9,021.51

\$7,684.14

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: A - PRIVATE OFFICES

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

	GROUP	QTY	DESCRIPTION	UNIT PRICE	TOTAL PRICE
П					

-07 3 PRIVATE OFFICE

CURRENCY ENHANCED DESK SYSTEM

 Size:
 30"D x 84"W DESK W/SQUARE LEGS
 24"D x 48"W BRIDGE

 24"D x 102"W TOP + 24"Dx 42"W TWO-HIGH OPEN LOWER STORAGE +

16"W x 24"D BOX BOX FILE PEDESTAL + 42"W x 24"D TWO-HIGH LATERAL FILE

173 | EC PARTNER

CABLE SCALLOPS CUTOUT AT BRIDGE TOP

<u>Laminate:</u> GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

Paint: MINERAL METALLIC 4743

Pulls: LEDGE PULL - BLACK Locks: EMBER CHROME

* IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN LOCATIONS: 171 I OFFICE INTENT - REFER TO SPECIFICATION.

172 | PCF/CC8K DIRECTOR

D8 _____ PRIVATE OFFICE

CURRENCY ENHANCED DESK SYSTEM

Size: 30"D x 78"W DESK W/SQUARE LEGS

24"D x 54"W TOP + 84"W x 20"H FABRIC TACKBOARD +

16"D x 84"W OVERHEAD W/DOORS + 15"D x 84"W PERSONAL ORGANIZER +

16"W x 24"D BOX BOX FILE PEDESTAL

 Laminate:
 GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

 Pulls:
 LEDGE PULL - BLACK
 Locks:
 EMBER CHROME

 Tackboard:
 DESIGNTEX BIRDSEYE PAPAYA

 Paint:
 MINERAL METALLIC 4743

 Locations:
 12 I HALL PRESIDENT

 13 I HALL TREASURER

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Contract Exhibit A



bid group A

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: A - PRIVATE OFFICES

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP QTY DESCRIPTION UNIT PRICE TOTAL PRICE

A-09 1 PRIVATE OFFICE \$1,241.24 \$1,241.24

CURRENCY ENHANCED DESK SYSTEM

Size: TWO-HIGH MOBILE PEDESTAL - BBF 22"D x 15"W x 27"H

 TWO-HIGH MOBILE PEDESTAL - FF 22"D x 15"W x 27"H

 Laminate:
 GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

 Pulls:
 LEDGE PULL - BLACK
 Locks:
 EMBER CHROME

* IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN Locations: 161 | FINGERPRINTING OFFICE INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

DISCOUNT: (Valid 12 mos. after purchase)

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks SUBTOTAL: \$34,414.03

SUBMITTED BY: Claudia Cook Consultative Sales Associate FREIGHT: N/A

 Claudia@officeplanners.com
 INSTALLATION:
 \$2,762.40

 Office Outfitters & Planners
 SALES TAX:
 N/A

 749 Main Street Grand Junction, CO 81501

TOTAL GROUP A: \$37,176.43

58.24% Priced on Steelcase/ Sourcewell CDA

Contract Exhibit A



bid group B

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: B - WORKSTATION/S

MANUFACTURER: STEELCASE

> 901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP OTY ITEM NO. DESCRIPTION UNIT PRICE TOTAL PRICE

16 Stations

WORKSTATIONS

\$84,717.26

Priced as 16 Stations Due to shared components \$84,717.26

PNL-01: 54"H x 48"W PANEL - SKIN TO FLOOR EXT: 42"H PLAM SKIN GRAPHITE WALNUT + 12"H PLAM SKIN BISQUE WENGE

STEELCASE ANSWER PANELS - THIN TRIM

INT: 42"H MARKERBOARD SKIN + 12"H FABRIC SKIN DESIGNTEX BIRDSEYE - BELGIAN FLAX

54"H x 36"W PANEL - SKIN TO FLOOR

EXT: 42"H PLAM SKIN GRAPHITE WALNUT + 12"H PLAM SKIN BISQUE WENGE INT: 42"H TACK FABRIC SKIN DESIGNTEX BIRDSEYE - MOCHA + 12"H FABRIC SKIN DESIGNTEX

BIRDSEYE - BELGIAN FLAX

PNL-03: 54"H x 48"W PANEL W/POWERKIT

EXT & INT: 42"H TACK FABRIC SKIN DESIGNTEX BIRDSEYE - MOCHA + 12"H FABRIC SKIN

DESIGNTEX BIRDSEYE - BELGIAN FLAX

54"H x 30"W PANEL W/POWERKIT

EXT & INT: 42"H TACK FABRIC SKIN DESIGNTEX BIRDSEYE - MOCHA + 12"H FABRIC SKIN DESIGNTEX BIRDSEYE - BELGIAN FLAX

54"H x 30"W PANEL - SKIN TO ELOOR

EXT: 42"H PLAM SKIN GRAPHITE WALNUT + 12"H PLAM SKIN BISQUE WENGE

INT: 42"H TACK FABRIC SKIN DESIGNTEX BIRDSEYE - MOCHA + 12"H FABRIC SKIN DESIGNTEX


BIRDSEYE - BELGIAN FLAX

54"H x 48"W PANEL - SKIN TO FLOOR

EXT: 42"H MARKERBOARD SKIN + 12"H FABRIC SKIN DESIGNTEX BIRDSEYE - BELGIAN FLAX INT: 42"H TACK FABRIC SKIN DESIGNTEX BIRDSEYE - MOCHA + 12"H FABRIC SKIN DESIGNTEX BIRDSEYE - BELGIAN FLAX

54"H x 36"W PANEL - SKIN TO FLOOR PNL-07:

EXT & INT: 42"H TACK FABRIC SKIN DESIGNTEX BIRDSEYE - MOCHA + 12"H FABRIC SKIN DESIGNTEX BIRDSEYE - BELGIAN FLAX

















^{*} IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT

Contract Exhibit A



bid group B

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: B - WORKSTATION/S

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE

PNL-08: 54"H x 48"W PANEL - SKIN TO FLOOR

EXT: 42"H PLAM SKIN GRAPHITE WALNUT + 12"H PLAM SKIN BISQUE WENGE

INT: 42"H TACK FABRIC SKIN DESIGNTEX BIRDSEYE - MOCHA + 12"H FABRIC SKIN DESIGNTEX

BIRDSEYE - BELGIAN FLAX

GLASS FRAMES: 6"H RECESSED FRAMELESS GLASS AT TOP OF PANELS

2 - 84"W AT FRONT/BACKS, 1 - 66"W AT CENTER, 1 - 30"W AT SIDE RETURN

Continued 16 Stations <u>WS-01</u> \$84,717.26 \$84,717.26

STEELCASE UNIVERSAL SYSTEMS

Priced as 16 Stations

Due to shared components

Size: 84"W x 30"D STRAIGHT RECTANGLE WORKSURFACE

48"W x 24"D STRAIGHT RECTANGLE WORKSURFACE RETURN

Laminate GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

Features: CABLE SCALLOPS CUTOUT AT EACH SURFACE TOP I 3MM EDGE

Paint: MINERAL METALLIC 4743

Laminate Front 15"W x 24"D FIXED PEDESTAL - FF

Storage: 15"W x 18"D MOBILE PEDESTAL - BF W/CUSHION TOP

Pulls: LEDGE - BLACK Locks: EMBER CHROME

Mobile Pedestal DESIGNTEX TWEED MULTI - DARK TAUPE

Cushion:

*See Bid Group P for Basis of Design Monitor Arms at these workstations

DISCOUNT: (Valid 12 mos. after purchase)

ase)

69.71% Priced on Steelcase/ Sourcewell CDA

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

Claudia Cook Consultative Sales Associate

Claudia@officeplanners.com
Office Outfitters & Planners

749 Main Street Grand Junction, CO 81501

SUBTOTAL: \$84,717.26

FREIGHT: N/A FALLATION: \$7,200.00

INSTALLATION: \$7,200.00

SALES TAX: N/A

TOTAL GROUP B: \$91,917.26

SUBMITTED BY:

Contract Exhibit A



bid group C

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: C - TASK CHAIR/S

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
C-01	15	465A300	TASK CHAIR		\$733.02	\$10,995.30



Finishes:

Finishes:

STEELCASE THINK 465 SERIES WORK CHAIR

<u>Size:</u> 22 - 24.25"D x 28.5"W x 37.25 - 42"H OVERALL

18.5"SD x 16.5 - 21.5"SH

Base/Frame: BLACK

 Casters:
 HARD CASTERS, STANDARD

 Back:
 3D KNIT LIVEBACK - GRAPHITE

 Seat Upholstery:
 CAMIRA ERA PROMPT

Features: ADJUSTABLE LUMBAR | 4D ARMS | ADVANCED WEIGHT-ACTIVATED MECHANISM

RECELINEAR ARMS W/SOFT CAPS

Locations: 132 | HEALTH 12 | HALL PRESIDENT 161 | FINGERPRINTING OFFICE

 102 | RECEPTION
 139 | ASST DIR
 13 | HALL TREASURER
 171 | OFFICE

 103 | DIRECTOR
 167 | OFFICE
 27 | CUSTODIAL RECEIVING
 172 | PCF/CC8K DIRECTOR

 114 | PANTRY
 168 | OFFICE
 160 | RECEPTION
 173 | EC PARTNER

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

C-02 38 435A00 TASK CHAIR

SEAT UPHOLSTERY



STEELCASE SERIES 1 WORK CHAIR

Size: 21 - 23.75"D x 23.5 - 27"W x 36.5 - 41.25"H OVERALL

18.5"SD x 16.5 - 21.5"SH

Base/Frame: BLACK

Casters: HARD CASTERS, STANDARD

Back: 3D MICROKNIT LIVEBACK - GRAPHITE

Seat Upholstery: CAMIRA ERA PROMPT

Features: ADJUSTABLE LUMBAR | 4D ARMS | ADVANCED WEIGHT-ACTIVATED MECHANISM

PILL-SHAPED ARMS W/SOFT CAPS

 Locations:
 119 | HOTEL
 163 | OPEN OFFICE

 59 | COMPUTER LAB
 170 | PHONE ROOM

BACK SEAT UPHOLSTERY

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

RDG Planning & Design 301 Grand Avenue Des Moines, Iowa 50309



\$393.72

\$14,961.36

Contract Exhibit A



bid group C

Clifton Early Childhood Center, Training Center, and Community Center PROJECT NAME:

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: C - TASK CHAIR/S MANUFACTURER: STEELCASE

> 901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE
-------	-----	----------	-------------	------------	-------------

\$493.04 435B00 TASK STOOL \$493.04

21 - 23.75"D x 23.5 - 27"W x 42.25 - 50"H OVERALL Size:

18.5"SD x 23 - 30.75"SH

Base/Frame: BLACK

STEELCASE SERIES 1 STOOL

HARD CASTERS, STANDARD 3D MICROKNIT LIVEBACK - GRAPHITE Back:

Seat Upholstery: CAMIRA ERA PROMPT

ADJUSTABLE LUMBAR | 4D ARMS | ADVANCED WEIGHT-ACTIVATED MECHANISM

PILL-SHAPED ARMS W/SOFT CAPS

59 | COMPUTER LAB Finishes: Locations:

SEAT UPHOLSTERY

60.59% Priced on Steelcase/ Sourcewell CDA TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION DISCOUNT:

(Valid 12 mos. after purchase)

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks SUBTOTAL: \$26,449.70

Claudia Cook Consultative Sales Associate SUBMITTED BY:

> Claudia@officeplanners.com Office Outfitters & Planners

749 Main Street Grand Junction, CO 81501

N/A FREIGHT: \$2,115.96 INSTALLATION: SALES TAX: N/A

TOTAL GROUP C: \$28,565.66

^{*} IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Contract Exhibit A



bid group D

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 BID DATE: 6-Oct-2023

BID GROUP: D - GUEST CHAIR/S MANUFACTURER: SIT ON IT SEATING

> 6415 KATELLA AVE CYPRESS, CA, 90630

REPRESENTATIVE: STIR | SHOWROOM

(303) 733-0404

support@stirdenver.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
D-01A	2	5651-B1-A130-G5	GUEST CHAIR		\$303.13	\$606.26

SIT ON IT FOCUS SIDE CHAIR



24.5"W x 26"D x 34"H OVERALL 18"SW x 18.5"SD x 18"SH

Base/Frame: BLACK

MULTI-SURFACE GLIDES, STANDARD

MESH BACK - SAND Back:

Seat Upholstery: ANZEA CROSSHATCH PHTHALO BLUE

Features: FIXED LOOP ARM I UPHOLSTERED WATERFALL SEAT I STACKS 4 HIGH ON FLOOR

103 | DIRECTOR Locations:

Finishes:





5651-B1-A130-G5

GUEST CHAIR

SIT ON IT FOCUS SIDE CHAIR



24.5"W x 26"D x 34"H OVERALL Size:

18"SW x 18.5"SD x 18"SH

Base/Frame:

MULTI-SURFACE GLIDES, STANDARD Glides

MESH BACK - SAND Seat Upholstery: ALPINE PLUS FOG

FIXED LOOP ARM I UPHOLSTERED WATERFALL SEAT I STACKS 4 HIGH ON FLOOR Features:

Finishes:



* IMAGE(S). SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

\$255.93

\$511.86

Contract Exhibit A



bid group D

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: D - GUEST CHAIR/S MANUFACTURER: SIT ON IT SEATING

> 6415 KATELLA AVE CYPRESS, CA, 90630

REPRESENTATIVE: STIR | SHOWROOM

(303) 733-0404

support@stirdenver.com

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE

\$255.93 \$3,583.02 D-01C 14 5651-B1-A130-G5 **GUEST CHAIR**

SIT ON IT FOCUS SIDE CHAIR

24.5"W x 26"D x 34"H OVERALL Size: 18"SW x 18.5"SD x 18"SH

Base/Frame:

MULTI-SURFACE GLIDES, STANDARD Glides

MESH BACK - SAND

Seat Upholstery: CAMIRA CONTRACT RIVET MOLTEN EGL09

FIXED LOOP ARM I UPHOLSTERED WATERFALL SEAT I STACKS 4 HIGH ON FLOOR Features:

Locations: 12 | HALL PRESIDENT 168 | OFFICE 13 | HALL TREASURER 171 | OFFICE

161 | FINGERPRINTING OFFICE 172 | PCF/CC8K DIRECTOR

167 | OFFICE 173 | EC PARTNER

SEAT UPHOLSTERY

Finishes:

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

DISCOUNT: 58.59% (Valid 12 mos. after purchase)

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks <u>4,701</u>.14 SUBTOTAL:

Claudia Cook Consultative Sales Associate SUBMITTED BY:

> Claudia@officeplanners.com Office Outfitters & Planners

749 Main Street Grand Junction, CO 81501

N/A FREIGHT: INSTALLATION: \$376.08 **SALES TAX:** N/A

TOTAL GROUP D: \$5,077.22

Contract Exhibit A



bid group E

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 BID DATE: 6-Oct-2023

BID GROUP: E - BREAK ROOM CHAIR/S

MANUFACTURER: 9to5 SEATING

> 3211 JACK NORTHROP AVE HAWTHRONE, CA, 90250

REPRESENTATIVE: HUNTER OXFORD | OXFORD & ASSOCIATES

(720) 442-2866

hunter@oxford-assoc.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
E-01	4	1081-GT-CF-P01	BREAK ROOM CHAIR		184.25	\$737.00



24"W x 21.5"D x 33"H OVERALL

9to5 KIP SLED GUEST STACKING CHAIR

18.5"SW x 16.5"SD x 18.5"SH Back/Seat Frame BLACK

CHROME MESH - BLACK Back/Seat:

Locations:

Features: FIXED ARM I STACKS 9 HIGH ON FLOOR

Finishes:



137 | TEACHER'S WORK ROOM/LOUNGE

169 | WORK/BREAK ROOM

1080-GT-CF-P01

BREAK ROOM CHAIR

9to5 KIP SLED GUEST STACKING CHAIR

21"W x 21.5"D x 33"H OVERALL Size: 18.5"SW x 16.5"SD x 18.5"SH

Back/Seat Frame BLACK CHROME Frame: Back/Seat: MESH - BLACK

ARMLESS | STACKS 9 HIGH ON FLOOR Features:

Locations: 137 | TEACHER'S WORK ROOM/LOUNGE

169 | WORK/BREAK ROOM

Finishes: MESH

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

\$640.72

\$160.18

Contract Exhibit A



bid group E

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: E - BREAK ROOM CHAIR/S

MANUFACTURER: 9to5 SEATING

3211 JACK NORTHROP AVE HAWTHRONE, CA, 90250

REPRESENTATIVE: HUNTER OXFORD | OXFORD & ASSOCIATES

(720) 442-2866

hunter@oxford-assoc.com

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE
-------	-----	----------	-------------	------------	-------------

E-03 8 1081-ST30-CF-P01 BREAK ROOM STOOL \$249.89 \$1,99.12

Size: 24"W x 25.5"D x 44"H OVERALL

18.5"SW x 16.5"SD x 29.5"SH

Back/Seat Frame BLACK

Frame: CHROME

Back/Seat: MESH - BLACK

Features: FIXED ARM | STACKS 5 HIGH ON FLOOR

Locations: 169 | WORK/BREAK ROOM

9to5 KIP SLED GUEST STACKING BAR STOOL

163A | COLLABORATION

FINISHES:

FRAME

MESH

MESH

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION DISCOUNT: 56.24% (Valid 12 mos. after purchase) **ESTIMATED SHIP DATE:** Standard Lead Time 5-9 Weeks \$3,376.84 SUBTOTAL: Claudia Cook Consultative Sales Associate SUBMITTED BY: FREIGHT: \$154.32 Claudia@officeplanners.com \$270.13 INSTALLATION: Office Outfitters & Planners **SALES TAX:** N/A749 Main Street Grand Junction, CO 81501

RDG Planning & Design 301 Grand Avenue Des Moines, Iowa 50309



\$3,801.29

TOTAL GROUP E:

^{*} IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Contract Exhibit A



bid group F

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: F - LOUNGE SEATING

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE

-01A <u>1</u> TS31413 MOTHER'S ROOM CHAIR \$1,151.38 \$1,151.38

Includes COM Fabric

Size: 32"D x 30"W x 28"H OVERALL 21"SD x 20"SW x 14"SH

STEELCASE TURNSTONE JENNY ROUND LOW

Low Feet: BLACK

Inner/Outer Back CF STINSON FREQUENCY 2.0 FRQ222 CELADON

Seat: ANZEA WOW 7214-312 AMAZON

Features: ANGLED SEAT TO ALIGN FOR WORK AT LOUNGE POSTURE

Locations: 127 | MOTHER'S ROOM



^{*} IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

INNER/OUTER BACK

Contract Exhibit A



bid group F

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004,903.01 **BID DATE:** 6-Oct-2023

BID GROUP: F - LOUNGE SEATING

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP QTY ITEM NO. DESCRIPTION UNIT PRICE TOTAL PRICE	GROUP	QTY	HEW NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE
---	-------	-----	---------	-------------	------------	-------------

F-01B 1 TS31413 MOTHER'S ROOM CHAIR \$1,105.41 \$1,105.41

E

STEELCASE TURNSTONE JENNY ROUND LOW

Size: 32"D x 30"W x 28"H 0VERALL 21"SD x 20"SW x 14"SH

Low Feet: BLACK

Inner/Outer Back CF STINSON ROUTE ROU52 STONE

Seat: MOMENTUM CANTER EPU SAND DOLLAR

Features: ANGLED SEAT TO ALIGN FOR WORK AT LOUNGE POSTURE

Finishes: Locations: 62 | MOTHER'S ROOM



^{*} IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION DISCOUNT: 57.65% Priced on Steelcase/ Sourcewell CDA

(Valid 12 mos. after purchase)

INSTALLATION:

SALES TAX:

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks SUBTOTAL: \$2,256.76

SUBMITTED BY: Claudia Cook Consultative Sales Associate FREIGHT: N/A

Claudia@officeplanners.com
Office Outfitters & Planners

749 Main Street Grand Junction, CO 81501

TOTAL GROUP F: \$2,437.33

\$180.54

RDG Planning & Design 301 Grand Avenue Des Moines, Iowa 50309



N/A

Contract Exhibit A



bid group G

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: G - CONFERENCE CHAIR/S

MANUFACTURER: 9to5 SEATING

> 3211 JACK NORTHROP AVE HAWTHRONE, CA, 90250

REPRESENTATIVE: HUNTER OXFORD | OXFORD & ASSOCIATES

(720) 442-2866

hunter@oxford-assoc.com

	GROUP	ОТҮ	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE
۱	GROOF	QII	HEWING.	DESCRIPTION	UNIT PRICE	TOTAL PRICE
П						

10 9154-R2 CONFERENCE CHAIR \$1,008.78 \$10,087.80

> 9to5 LILLY SIDE CHAIR 5-STAR BASE 25"D x 25"W x 33 - 37.5"H OVERALL

18"SD x 19.5"SW x 16.5 - 21"SH Base:

Size:

CHROME-ACCENTED HARD FLOOR AND CARPET CASTERS Casters:

Inner/Outer Back CF STINSON NUBBLY CAMPFIRE

DESIGNTEX BRUSHED FLANNEL MEDIUM BROWN 3797-103

Finishes: Locations: 174 | CONFERENCE

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION DISCOUNT: 56.24%

\$10,087.80 ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks

Claudia Cook Consultative Sales Associate SUBMITTED BY: Claudia@officeplanners.com

INSTALLATION: \$807.02 Office Outfitters & Planners **SALES TAX:** N/A749 Main Street Grand Junction, CO 81501

TOTAL GROUP G: \$11,070.00

\$175.18

(Valid 12 mos. after purchase)

SUBTOTAL:

FREIGHT:

^{*} IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Contract Exhibit A



bid group H

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 BID DATE: 6-Oct-2023

BID GROUP: H - MEETING CHAIR/S MANUFACTURER: SIT ON IT SEATING

> 6415 KATELLA AVE CYPRESS, CA, 90630

REPRESENTATIVE: STIR | SHOWROOM

(303) 733-0404

support@stirdenver.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
H-01A	38	1061 FT4 MB	NESTING CHAIR		\$337.09	\$12,809.42



23"W x 22.75"D x 34.62"H 19"SW x 17"SD x 18"SH

BLACK

CARPET CASTERS MESH - NICKEL Back:

SIT ON IT MOVI NESTER

Upholstery: CAMIRA RIVET LAGOON EGL35 Features: FIXED LOOP ARMS I FLIP SEAT FOR NESTING I 7.5"D NESTING SPACE

143 | OBSERVATION Locations:

51 | AFTER SCHOOL ROOM

Finishes:



54 1061 FT4 MB **NESTING CHAIR** SIT ON IT MOVI NESTER

23"W x 22.75"D x 34.62"H Size: 19"SW x 17"SD x 18"SH

BLACK Base/Frame: CARPET CASTERS Casters: MESH - NICKEL

Upholstery: CAMIRA RIVET MOLTEN EGL09

FIXED LOOP ARMS I FLIP SEAT FOR NESTING I 7.5"D NESTING SPACE Features:

55 | MEETING ROOM 57A | TRAINING STORAGE

Finishes:



* IMAGE(S). SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

\$337.09

\$18,202.86

Contract Exhibit A



bid group H

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: H - MEETING CHAIR/S

MANUFACTURER: SIT ON IT SEATING

6415 KATELLA AVE CYPRESS, CA, 90630

REPRESENTATIVE: STIR | SHOWROOM

(303) 733-0404

support@stirdenver.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
H-01C	54	1061 FT4 MB	NESTING CHAIR		\$337.09	\$18,202.86



Size: 23"W x 22.75"D x 34.62"H

19"SW x 17"SD x 18"SH

 Base/Frame:
 BLACK

 Casters:
 CARPET CASTERS

 Back:
 MESH - NICKEL

SIT ON IT MOVI NESTER

<u>Upholstery:</u> CAMIRA RIVET ABRAID EGL13

Eastures: FIXED LOOP ARMS | FLIP SEAT FOR NESTING | 7.5"D NESTING SPACE

Locations: 56 | MEETING ROOM

Finishes:

Finishes:





I-01D 54 **1061 FT4 MB**

NESTING CHAIR

SIT ON IT MOVI NESTER

Size: 23"W x 22.75"D x 34.62"H 19"SW x 17"SD x 18"SH

Base/Frame:BLACKCasters:CARPET CASTERSBack:MESH - NICKEL

Uphoistery: CAMIRA RIVET DEEP CLAY EGL32

Features: FIXED LOOP ARMS I FLIP SEAT FOR NESTING I 7.5"D NESTING SPACE

Locations: 57 | MEETING ROOM

BACK SEAT UPHOLSTERY

* IMAGE(S). SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

\$337.09

\$18,202.86

Contract Exhibit A



bid group H

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: H - MEETING CHAIR/S

MANUFACTURER: SIT ON IT SEATING

6415 KATELLA AVE CYPRESS, CA, 90630

REPRESENTATIVE: STIR | SHOWROOM

(303) 733-0404

support@stirdenver.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
H-02	3	1062 FT3 S22 MB	TASK STOOL		\$414.94	\$1,244.82

東

Finishes:



* IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

Size: 26"W x 26"D x 41"H

SIT ON IT MOVI EXTENDED TASK STOOL

19"SW x 17"SD x 24.5 - 34"SH

Base/Frame: BLACK
Casters: CARPET CASTERS
Back: MESH - NICKEL

<u>Upholstery:</u> CAMIRA RIVET MOLTEN EGL09

Features: FIXED LOOP ARMS

Locations: 55 | MEETING ROOM

56 | MEETING ROOM

57 | MEETING ROOM

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks

SUBTOTAL: \$68.662.82

SUBMITTED BY: Claudia Cook Consultative Sales Associate FREIGHT: N/A

Claudia@officeplanners.com INSTALLATION: \$5,492.99

Office Outfitters & Planners

749 Main Street Grand Junction, CO 81501

TOTAL GROUP H: \$74,155.81

DISCOUNT:

58.59%

Contract Exhibit A



bid group I

\$28,375.20

Clifton Early Childhood Center, Training Center, and Community Center PROJECT NAME:

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 BID DATE: 6-Oct-2023

BID GROUP: I - EVENT HALL FURNITURE

MANUFACTURER: MITYLITE

> 1301 W 400 N OREM, UT, 84057

REPRESENTATIVE: BRETT COTTLE

(385) 429-5339

brett.cottle@mityinc.com

anaun			DESCRIPTION		T0741 DD167
GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE

360 I-01

EVENT HALL CHAIRS

MITYLITE MESHONE FOLDING CHAIR

19.8"W x 23"D x 32.5"H OVERALL Size: 17.8"SW x 18"SD x 18.5"SH

BLACK SAND Frame: Back/Seat:

Finishes:

 * IMAGE(S). SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

FOLDING CHAIR TREE CART - FULL: 1 PER/60 CHAIRS

Locations:

32"W x 43.8"D x 77.5"H

BLACK

RIGSTOP MESH - BLACK

17A | HALL/GYM

17B | HALL/GYM 17C | HALL/GYM

\$882.35 \$5,294.10

\$78.82



Contract Exhibit A



bid group I

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: I - EVENT HALL FURNITURE

MANUFACTURER: MITYLITE

1301 W 400 N OREM, UT, 84057

REPRESENTATIVE: BRETT COTTLE

(385) 429-5339

brett.cottle@mityinc.com

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE TOTAL PRICE
I-02	45	_	EVENT HALL TABLE MITYLITE ABS ROUND TABLE	\$572.94 \$25,782.30
			Size: 72"DIA x 29"H	



Leg: WISHBONE

Base: BLACK SAND

Iop: SPECKLED GRAY

<u>Upholstery:</u>

 Finishes:
 Locations:
 17A | HALL/GYM

 17B | HALL/GYM
 17C | HALL/GYM

 TOP
 BASE/LEGS

* IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

 I-02A
 5
 Cart:
 CT EDGE CART - WIDE: 1 PER/10 TABLES
 \$1,285.88
 \$6,429.40

 53.5"W x 50.5"D x 40.1"H
 \$3.5"W x 50.5"D x 40.1"H
 \$6,429.40

BLACK

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION DISCOUNT: 17.65%

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks SUBTOTAL: \$65,881.00

SUBMITTED BY: Claudia Cook Consultative Sales Associate FREIGHT:

 Claudia@officeplanners.com
 INSTALLATION:
 \$5,297.46

 Office Outfitters & Planners
 SALES TAX:
 N/A

 749 Main Street Grand Junction, CO 81501

(Valid 12 mos. after purchase)

\$1,725.00

Contract Exhibit A



bid group J

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: J - BENCHES

MANUFACTURER: SIXINCH USA

901 EAST MADISON STREET GOSHEN, INDIANA, 46528

REPRESENTATIVE: KRISTI NELSON | THE WORK/LIFE GROUP

(720) 398-1377

kristi@theworklifegroup.com

GROUP QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
J-01A 1	ROCK ELEMENT 1	BENCHES		\$727.94	\$727.94
		SIXINCH			
		Size:	31"W x 17.5"D x 14.5"H		
	$\rightarrow \rightarrow$	Finish:	FLEXPLUS COATED FOAM - OCEAN		
		Glides:	PLASTIC - BLACK STANDARD		
nishes:		Locations:	101A I SEATING		
FLEX	PLUS				
J-01B 1	ROCK ELEMENT 1	BENCHES		\$727.94	\$727.94
		SIXINCH			
		Size:	31"W x 17.5"D x 14.5"H		
	\rightarrow	Finish:	FLEXPLUS COATED FOAM - CAMEL		
		<u>Glides:</u>	PLASTIC - BLACK STANDARD		
nishes:		Locations:	160 RECEPTION		

Contract Exhibit A



bid group J

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: J - BENCHES

MANUFACTURER: SIXINCH USA

901 EAST MADISON STREET GOSHEN, INDIANA, 46528

REPRESENTATIVE: KRISTI NELSON | THE WORK/LIFE GROUP

(720) 398-1377

kristi@theworklifegroup.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
J-02A	1	ROCK ELEMENT 2	BENCHES		\$881.47	\$881.47
			SIXINCH			
			Size:	39"W x 17.5"D x 15.5"H		
	1		Finish:	FLEXPLUS COATED FOAM - ROBIN'S EGG		
			Glides:	PLASTIC - BLACK STANDARD		



Locations: 101A | SEATING



J-02B 2 ROCK ELEMENT 2 BENCHES \$881.47 \$1,762.94



<u>Size:</u> 39"W x 17.5"D x 15.5"H

Finish: FLEXPLUS COATED FOAM - RUBY
Glides: PLASTIC - BLACK STANDARD



11 | PREFUNCTION CORRIDOR 160 | RECEPTION

^{*} IMAGE(S). SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Contract Exhibit A



bid group J

Clifton Early Childhood Center, Training Center, and Community Center PROJECT NAME:

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 BID DATE: 6-Oct-2023

BID GROUP: J - BENCHES MANUFACTURER: SIXINCH USA

> 901 EAST MADISON STREET GOSHEN, INDIANA, 46528

REPRESENTATIVE: KRISTI NELSON | THE WORK/LIFE GROUP

		(720) 398-1377 kristi@theworklifeg	Iroup com			
		Kiisti@tiieworkiiieg	noup.com			
GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRIC
J-02C	1	ROCK ELEMENT 2	BENCHES		\$881.47	\$881.47
			SIXINCH			
			Size:	39"W x 17.5"D x 15.5"H		
	-		Finish:	FLEXPLUS COATED FOAM - COPPER		
			Glides:	PLASTIC - BLACK STANDARD		
nishes:			Locations:	11 PREFUNCTION CORRIDOR		
	FLEXPLU:	S				
J-03A _	1	ROCK ELEMENT 3	BENCHES		1,217.65	\$1,217.65
			SIXINCH			



47"W x 20"D x 16.5"H Size:

Locations:

FLEXPLUS COATED FOAM - RUBY Finish: Glides: PLASTIC - BLACK STANDARD

11 | PREFUNCTION CORRIDOR

Finishes: FLEXPLUS

 * IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Contract Exhibit A



bid group J

Clifton Early Childhood Center, Training Center, and Community Center PROJECT NAME:

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 BID DATE: 6-Oct-2023


BID GROUP: J - BENCHES MANUFACTURER: SIXINCH USA

> 901 EAST MADISON STREET GOSHEN, INDIANA, 46528

REPRESENTATIVE: KRISTI NELSON | THE WORK/LIFE GROUP

(720) 398-1377

		(/20) 398-13//				
		kristi@theworklifeg	roup.com			
GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
J-03B	1	ROCK ELEMENT 3	BENCHES		\$1,217.65	\$1,217.65
			SIXINCH			
			Size:	47"W x 20"D x 16.5"H		
	1		Finish:	FLEXPLUS COATED FOAM - PEWTER		
			Glides:	PLASTIC - BLACK STANDARD		
Finishes:	FLEXPLUS	S	Locations:	11 PREFUNCTION CORRIDOR		
J-04	1	ROCK ELEMENT 4	BENCHES SIXINCH		\$2,104.41	\$2,104.41



Glides:

PLASTIC - BLACK STANDARD

61"W x 23"D x 17"H

FLEXPLUS COATED FOAM - CAMEL

Locations: 11 | PREFUNCTION CORRIDOR

Size:

Finish:

FLEXPLUS

 $^{^{\}ast}$ IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Contract Exhibit A



bid group J

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: J - BENCHES

MANUFACTURER: SIXINCH USA

901 EAST MADISON STREET GOSHEN, INDIANA, 46528

REPRESENTATIVE: KRISTI NELSON | THE WORK/LIFE GROUP

(720) 398-1377

kristi@theworklifegroup.com

GROUP QT	Y ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
J-05A 1	ROCK ELEMENT 6	BENCHES		\$709.41	\$709.41
		SIXINCH			
		Size:	19"W x 18"D x 18"H		
		Finish:	FLEXPLUS COATED FOAM - FERN		
		Glides:	PLASTIC - BLACK STANDARD		
nishes:		Locations:	101A I SEATING		
FLEX	KPLUS				
J-05B 2	ROCK ELEMENT 6	BENCHES		\$709.41	\$1,418.82
		SIXINCH			
		Size:	19"W x 18"D x 18"H		
		Finish:	FLEXPLUS COATED FOAM - GOLD		
		Glides:	PLASTIC - BLACK STANDARD		
nishes:	_	Locations:	11 PREFUNCTION CORRIDOR		
	KPLUS		160 RECEPTION		

 $^{^{\}star}$ IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Contract Exhibit A



bid group J

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: J - BENCHES

MANUFACTURER: SIXINCH USA

901 EAST MADISON STREET GOSHEN, INDIANA, 46528

REPRESENTATIVE: KRISTI NELSON | THE WORK/LIFE GROUP

(720) 398-1377

kristi@theworklifegroup.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
J-05C _	1	ROCK ELEMENT 6	BENCHES SIXINCH		\$709.41	\$709.41
			Size:	19"W x 18"D x 18"H		
	7		Finish:	FLEXPLUS COATED FOAM - COPPER		
			Glides:	PLASTIC - BLACK STANDARD		
Finishes:			Locations:	11 PREFUNCTION CORRIDOR		
	FLEXPLUS					

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION DISCOUNT: 47.06% (Valid 12 mos. after purchase) **ESTIMATED SHIP DATE:** Standard Lead Time 10-14 Weeks \$12,359.11 SUBTOTAL: SUBMITTED BY: Claudia Cook Consultative Sales Associate FREIGHT: \$2,959.50 \$988.65 INSTALLATION: Claudia@officeplanners.com Office Outfitters & Planners SALES TAX: N/A749 Main Street Grand Junction, CO 81501 \$16,307.26 **TOTAL GROUP J:**

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Contract Exhibit A



bid group K

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: K - TRAINING TABLES

MANUFACTURER: STEELCASE

> 901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
K-01	10	TS4FLIP2	TRAINING TA	BLE	\$1,355.26	\$13,552.60
			STEELCASE G	ROUPWORK		
			RECTANGLE F	LIP-TOP		
			Size:	30"D x 72"W x 28.5"H		
	-		Power:	POP-UP POWER CENTER, TWO POWER ONE DATA - MERLE		



Base/Legs: CAST LEGS - MINERAL METALLIC 4743 2 LK & 2 NONLK STANDARD CASTERS - DARK

GRAPHITE WALNUT (TO MATCH WILSONART PHANTOM COCOA) Laminate:

Underside:

Features: VERTICAL & HORIZONTAL CABLE MANAGER | FLEX GANGER PACKAGE

59 I COMPUTER LAB Locations:

161 | FINGERPRINTING OFFICE

Finishes:		
LAMINATE	BASE/LEGS	
•		

15 TS4FLIP2 TRAINING TABLE

STEELCASE GROUPWORK RECTANGLE FLIP-TOP


24"D x 66"W x 28.5"H

CAST LEGS - MINERAL METALLIC 4743 Base/Legs: 2 LK & 2 NONLK STANDARD CASTERS - DARK Casters: GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

Underside:

FABRIC MODESTY PANEL - DESIGNTEX BRUSHED FLANNEL MEDIUM BROWN I FLEX GANGER PACKAGE Features:

Locations: 55 | MEETING ROOM



^{*} IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

RDG Planning & Design 301 Grand Avenue Des Moines, Iowa 50309 \$1,110.11 \$16,651.65

Contract Exhibit A



bid group K

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 BID DATE: 6-Oct-2023

BID GROUP: K - TRAINING TABLES

MANUFACTURER: STEELCASE

> 901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
						440 =00 00
K-03	49	TS4FLIP2	TRAINING TAB	LE	\$869.12	\$42,586.88
			STEELCASE GR	OUPWORK		
	_		RECTANGLE FL	IP-TOP		
		The second second	Size:	24"D x 66"W x 28.5"H		
			Base/Legs:	CAST LEGS - MINERAL METALLIC 4743		
	Ų,		Casters:	2 LK & 2 NONLK STANDARD CASTERS - DARK		
		_	Laminate:	GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]		
	7		Underside:	DARK		
			Features:	FLEX GANGER PACKAGE		
Finishes:			Locations:	51 AFTER SCHOOL ROOM		
				57A TRAINING STORAGE		
				143 OBSERVATION		
LAMIN	VATE	BASE/LEGS				

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

58.24% Priced on Steelcase/ Sourcewell CDA DISCOUNT:

(Valid 12 mos. after purchase)

FREIGHT:

N/A

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks \$72,791.13 SUBTOTAL:

Claudia Cook Consultative Sales Associate

Claudia@officeplanners.com INSTALLATION: \$5,823.28 Office Outfitters & Planners SALES TAX: N/A

749 Main Street Grand Junction, CO 81501 TOTAL GROUP K: \$76,614.41

RDG Planning & Design 301 Grand Avenue Des Moines, Iowa 50309

SUBMITTED BY:

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Contract Exhibit A



bid group L

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 BID DATE: 6-Oct-2023

BID GROUP: L - CONFERENCE TABLE

MANUFACTURER: STEELCASE

> 901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	ITEM NO.		DESCR	IPTION	UNIT PRICE	TOTAL PRICE
L-01	1	HS1260T12	CONFERENCE T	TABLE		\$4,270.94	\$4,270.94
			STEELCASE HO	ST CONFERENCE TABLE	Alternate Specified		
			TRAPEZOID W/	TWO BASES	Alternate Specified See RFP Response Details Matches Original Specs.		
			Size:	12'L x 42 - 60"W x 28.5"H	Matches Original Specs.		
	-						
A COLUMN			Laminate:	GRAPHITE WALNUT [TO MATCI	H WILSONART PHANTOM COCOA]		
			Edge:	HORIZON WOOD EDGE			
-			Raco	TWO SLIM BASES			

Locations:

2 TAPS - CORD AND PLUG - BLACK DOORS Power:

174 | CONFERENCE

Finishes:

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION DISCOUNT: 64.71%

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks **SUBTOTAL:** \$4,270.94

Claudia Cook Consultative Sales Associate SUBMITTED BY: Claudia@officeplanners.com INSTALLATION: Office Outfitters & Planners

749 Main Street Grand Junction, CO 81501

SALES TAX: N/ATOTAL GROUP L: \$4,621.61

N/A

\$341.67

(Valid 12 mos. after purchase)

FREIGHT:

RDG Planning & Design 301 Grand Avenue Des Moines, Iowa 50309

Contract Exhibit A



bid group M

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004,903.01 **BID DATE:** 6-Oct-2023

BID GROUP: M - COLLABORATION TABLE

MANUFACTURER: SPEC FURNITURE

165 CITY VIEW DRIVE

ETOBICOKE, ON M9W 5B1, CANADA

Features:

Locations:

REPRESENTATIVE: CAROL SHEPARD | CARROT REP GROUP

(435) 659-1319

carol@carrotrepgroup.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
M-01 _	1	ENDEP	COLLABORATI		\$3,315.18	\$3,315.18
		_	Size:	30"D x 96"W x 42"H		
			<u>Laminate:</u>	WILSONART PHANTOM COCOA 8213-28 GLOSS LINE- TOP/SIDES UNDERSIDE LAMINATE TO MATCH METAL		
		4	Spectone (Me	tal): DEEP TAUPE		

2" END PANELS - STANDARD I VERTICAL WIRE MANAGER

COVE POWER TOP OF TABLE - CENTERED

163A | COLLABORATION

Finishes:



* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION DISCOUNT: 47.06% (Valid 12 mos. after purchase) **ESTIMATED SHIP DATE:** Standard Lead Time 5-9 Weeks SUBTOTAL: \$3,315.18 \$275.96 SUBMITTED BY: Claudia Cook Consultative Sales Associate FREIGHT: Claudia@officeplanners.com \$265.21 INSTALLATION: Office Outfitters & Planners SALES TAX: N/A749 Main Street Grand Junction, CO 81501

RDG Planning & Design 301 Grand Avenue Des Moines, Iowa 50309 \$3,856.35

TOTAL GROUP M:

Contract Exhibit A



bid group N

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: N - BREAK ROOM TABLE

MANUFACTURER: SPECIAL T

11820 WILLS ROAD, SUITE 240 ALPHARETTA, GA 30009

REPRESENTATIVE: REED MILNE | MILNE & ASSOCIATES

(720) 319-9242

reed@milneassociates.net

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
N-01 _	4	_ PORT2-3060	BREAK ROOM SPECIAL T CAS	TABLE T IRON 2.0 - PORTOFINO-2	\$671.06	\$2,684.24
		7	Size:	30"D x 60"W x 29"H		
			Laminate:	WILSONART PHANTOM COCOA		
1		1	Base:	BLACK WRINKLE		
Finishes:			Locations:	137 TEACHER'S WORK ROOM/LOUNGE		
LAMINA	TE	BASE/LEGS		169 I WORK/BREAK ROOM		

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION DISCOUNT: 52.94% (Valid 12 mos. after purchase) **ESTIMATED SHIP DATE:** Standard Lead Time 5-9 Weeks SUBTOTAL: \$2,684.24 Claudia Cook Consultative Sales Associate N/A SUBMITTED BY: FREIGHT: Claudia@officeplanners.com \$214.73 INSTALLATION: Office Outfitters & Planners SALES TAX: N/A749 Main Street Grand Junction, CO 81501 TOTAL GROUP N: \$2,898.97

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Contract Exhibit A



bid group O

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: O - LAPTOP TABLE

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
0-01 _	2	TS4TST	LAPTOP TABLE	MPFIRE SKATE TABLE	\$335.01	\$670.02
-			Size:	18"D x 22"W x 24.875"H		
	5	-	<u>Laminate:</u> <u>Base:</u>	GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA] MINERAL METALLIC 4743		
Finishes:	ATE	BASE/LEGS	<u>Locations:</u>	127 MOTHER'S ROOM 62 MOTHER'S ROOM		

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

DISCOUNT:

57.65% Priced on Steelcase/ Sourcewell CDA

(Valid 12 mos. after purchase)

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Claudia Cook Consultative Sales Associate

\$6,15

Claudia@officeplanners.com Office Outfitters & Planners

749 Main Street Grand Junction, CO 81501

SUBTOTAL: \$670.02

FREIGHT: N/A

INSTALLATION: \$53.60

SALES TAX: N/A

TOTAL GROUP 0: \$723.62

SUBMITTED BY:

Contract Exhibit A



bid group P

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: P - MONITOR ARMS **MANUFACTURER:** HUMANSCALE

287 6TH STREET E #290 ST PAUL, MN, 55101

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

REPRESENTATIVE: CUSTOMER SERVICE

(800) 400-0625

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
P-01	16	M8.1	MONITOR ARM	ıs	\$356.36	\$5,701.76
			HUMAN SCALE	MONITOR ARMS		
-			Model:	DUAL MONITOR ARM I TWO-PIECE CLAMP MOUNT WITH BASE		
- 4			Color:	BLACK WITH BLACK TRIM		
			Arm Style:	ANGLED LINK/DYNAMIC LINK		
-			End Style:	CROSSBAR FOR 2 MONITORS		
P T				*TYPICAL MONITOR ARM AT ALL WORKSTATIONS AT OPEN OFFICE		
	FOR REFERENCE ONLY ER TO SPECIFICATION.	'. FINISHES MAY NOT REFLECT	Locations:	163 I OPEN OFFICE		

ESTIMATED SHIP DATE Standard Lead Time 5-9 Weeks

SUBTOTAL: \$5,701.76

SUBMITTED BY: Claudia Cook Consultative Sales Associate Claudia@officeplanners.com INSTALLATION: \$456.14

Office Outfitters & Planners SALES TAX: N/A

749 Main Street Grand Junction, CO 81501

TOTAL GROUP P: \$6,351.76

58.71%

DISCOUNT:

Contract Exhibit A



bid group Q

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: Q - PODIUM MANUFACTURER: **ENWORK**

12900 CHRISTOPHER DRIVE SE

LOWELL, MI, 49331

REPRESENTATIVE: LISA PUEHLER

> (616) 987-7012 lpuehler@enwork.com

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE
	-				

FIXED W/ CABINET PODIUM \$1,237.76 \$4,951.04

Size: 26.5"D x 28.5"W x 42"H

24"D x 20"W x 30"H CABINET MEDIUM TONE W/BLACK LOCK HARDWARE

Laminate: FORMICA PALE BRUSHSTROKE

> 55 | MEETING ROOM 56 | MEETING ROOM

Casters: BLACK

Metal Finish:

ENWORK ZORI LECTERN

Finishes:

LAMINATE

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Locations:

57 | MEETING ROOM 59 | COMPUTER LAB

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

DISCOUNT: 64.71%

(Valid 12 mos. after purchase)

ESTIMATED SHIP DATEStandard Lead Time 5-9 Weeks

\$4,951.04 SUBTOTAL:

SUBMITTED BY: Claudia Cook Consultative Sales Associate

Claudia@officeplanners.com Office Outfitters & Planners

749 Main Street Grand Junction, CO 81501

FREIGHT: N/A INSTALLATION: \$396.08 **SALES TAX:**

\$5,374.12 **TOTAL GROUP Q:**

N/A



bid group pricing sheets

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

	BID GROUP	TOTAL PRICE	
А	PRIVATE OFFICES	\$37,176.43	-
В	WORKSTATIONS	\$91,917.26	
С	TASK CHAIR/S	\$28,990.89	-
D	GUEST CHAIR/S	\$5,077.21	_
E	BREAK ROOM CHAIR/S	\$4,545.28	-
F	LOUNGE SEATING	\$2,437.33	
G	CONFERENCE CHAIR/S	\$11,070.00	-
н	MEETING CHAIR/S	\$74,155.81	
1	EVENT HALL FURNITURE	\$72,903.46	
J	BENCHES	\$16,307.26	
К	TRAINING TABLES	\$78,614.41	
L	CONFERENCE TABLE	<u>\$4,612.61</u>	
М	COLLABORATION TABLE	\$3,856.35	
N	BREAK ROOM TABLE	\$2,174.23	
0	LAPTOP TABLE	\$723.62	
Р	MONITOR ARMS	\$6,351.76	
Q	PODIUM	\$5,347.12	_





bid group A

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: A - PRIVATE OFFICES

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	DESCRIPTION	UNIT PRICE	TOTAL PRICE
I .				

A-01 1

PRIVATE OFFICE

\$5,001.31

\$337.45

\$5,001.31

\$674.90

CURRENCY ENHANCED DESK SYSTEM

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Size: 30"D x 72"W DESK SHELL 24"D x 48"W BRIDGE + 72"W x 20"H FABRIC TACKBOARD +

16"D x 72"W OVERHEAD W/DOORS + 15"D x 72"W PERSONAL ORGANIZER 24"D x 60"W TOP + 24"Dx 42"W TWO-HIGH OPEN LOWER STORAGE +

 $16"W \times 24"D BOX BOX FILE PEDESTAL$

 $36\text{"W} \times 19\text{"D}$ TWO HIGH LATERAL FILE + $15\text{"D} \times 45\text{"H}$ STACKING BOOKCASE

 Laminate:
 GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

 Pulls:
 LEDGE PULL - BLACK
 Locks:
 EMBER CHROME

Tackboard: DESIGNTEX BILLIARD PANEL SEA SALT

TACKBUGIU: DESIGNIEA BILLIAND FANEL SEA SA

Locations: 103 | DIRECTOR

۸-02

2

PRIVATE OFFICE

CURRENCY ENHANCED DESK SYSTEM

Laminate:

Size:

30"D x 48"W LAMINATE DESK W/SQUARE LEGS

Paint:

GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA] MINERAL METALLIC 4743

 * IMAGE(s) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Locations:

114 | PANTRY 170 | PHONE ROOM







bid group A

Clifton Early Childhood Center, Training Center, and Community Center PROJECT NAME:

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 BID DATE: 6-Oct-2023

BID GROUP: A - PRIVATE OFFICES

MANUFACTURER: STEELCASE

> 901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	DESCRIPTION	UNIT PRICE	TOTAL PRICE

PRIVATE OFFICE

Size:

\$1,864.77

\$1,864.77

CURRENCY ENHANCED DESK SYSTEM

30"D x 48"W LAMINATE DESK W/SQUARE LEGS 24"W x 24"D x 66"H DUAL DOOR TOWER W/BOX AND FILE DRAWER

GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA] Laminate:

Paint: MINERAL METALLIC 4743

119 | HOTEL

Pulls: LEDGE PULL - BLACK Locks: EMBER CHROME

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

2

PRIVATE OFFICE

Locations:

\$566.32

\$1,132.64

CURRENCY ENHANCED DESK SYSTEM

Size: $30\mbox{"D}\ x\ 60\mbox{"W}$ LAMINATE DESK W/SQUARE LEGS

CABLE SCALLOPS CUTOUT AT SURFACE TOP

GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA] Laminate:

Paint: MINERAL METALLIC 4743

* IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Locations: 132 | HEALTH

27 | CUSTODIAL RECEIVING







bid group A

\$2,089.90

\$2,851.81

\$2,089.90

\$5,703.62

Clifton Early Childhood Center, Training Center, and Community Center PROJECT NAME:

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: A - PRIVATE OFFICES

MANUFACTURER: STEELCASE

> 901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

G	ROUP Q	QTY	DESCRIPTION	UNIT PRICE	TOTAL PRICE

PRIVATE OFFICE CURRENCY ENHANCED DESK SYSTEM

> 30"D x 60"W LAMINATE DESK W/SQUARE LEGS Size:

CABLE SCALLOPS CUTOUT AT SURFACE TOP 18"D x 72"W TWO-HIGH LATERAL FILE CREDENZA

GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA] Laminate:

Paint: MINERAL METALLIC 4743

139 | ASST DIR

Pulls: LEDGE PULL - BLACK Locks: EMBER CHROME

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

2

PRIVATE OFFICE

Locations:

CURRENCY ENHANCED DESK SYSTEM

Size: $30\mbox{"D}$ x $78\mbox{"W}$ DESK W/SQUARE LEGS 24"D x 48"W BRIDGE

24"D x 90"W TOP + 24"Dx 42"W TWO-HIGH OPEN LOWER STORAGE + 16"W x 24"D BOX BOX FILE PEDESTAL + 30"W x 24"D TWO-HIGH LATERAL FILE

CABLE SCALLOPS CUTOUT AT BRIDGE TOP

Laminate: GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

MINERAL METALLIC 4743 Paint:

Pulls: LEDGE PULL - BLACK Locks: EMBER CHROME

 * IMAGE(s) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION. 167 | OFFICE **Locations:**

168 | OFFICE





bid group A

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: A - PRIVATE OFFICES

MANUFACTURER: STEELCASE

> 901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GRO	UP QTY	DESCRIPTION UNIT PRICE	TOTAL PRICE

3

PRIVATE OFFICE

\$3,007.17

\$9,021.51

CURRENCY ENHANCED DESK SYSTEM

30"D x 84"W DESK W/SQUARE LEGS 24"D x 48"W BRIDGE Size: 24"D x 102"W T0P + 24"Dx 42"W TW0-HIGH 0PEN LOWER ST0RAGE +

16"W x 24"D BOX BOX FILE PEDESTAL + 42"W x 24"D TWO-HIGH LATERAL FILE

CABLE SCALLOPS CUTOUT AT BRIDGE TOP

Laminate: GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

Paint: MINERAL METALLIC 4743

LEDGE PULL - BLACK EMBER CHROME Pulls: Locks:

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

171 | OFFICE Locations:

173 | EC PARTNER

172 | PCF/CC8K DIRECTOR

2

PRIVATE OFFICE

\$7,684.14

\$3,842.07

CURRENCY ENHANCED DESK SYSTEM

Size: 30"D x 78"W DESK W/SQUARE LEGS

24"D x 54"W T0P + 84"W x 20"H FABRIC TACKBOARD +

16"D x 84"W OVERHEAD W/DOORS + 15"D x 84"W PERSONAL ORGANIZER +

16"W x 24"D BOX BOX FILE PEDESTAL

Laminate: GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA] LEDGE PULL - BLACK Locks: EMBER CHROME Pulls:

Tackboard: DESIGNTEX BIRDSEYE PAPAYA MINERAL METALLIC 4743 Paint: 12 | HALL PRESIDENT **Locations:** 13 | HALL TREASURER

 * IMAGE(s) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.





bid group A

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: A - PRIVATE OFFICES

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP QTY DESCRIPTION UNIT PRICE TOTAL PRICE

CURRENCY ENHANCED DESK SYSTEM

Size: TWO-HIGH MOBILE PEDESTAL - BBF 22"D x 15"W x 27"H

TWO-HIGH MOBILE PEDESTAL - FF 22"D x 15"W x 27"H

aminate: GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

Pulls: LEDGE PULL - BLACK Locks: EMBER CHROME

* IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN Locations: 161 | FINGERPRINTING OFFICE INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

DISCOUNT: 58.24% Priced on Steelcase/ Sourcewell CDA

(Valid 12 mos. after purchase)

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks SUBTOTAL: \$34,414.03

SUBMITTED BY: Claudia Cook Consultative Sales Associate FREIGHT: N/A

 Claudia@officeplanners.com
 INSTALLATION:
 \$2,762.40

 Office Outfitters & Planners
 SALES TAX:
 N/A

 749 Main Street Grand Junction, CO 81501

TOTAL GROUP A: \$37,176.43







bid group B

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: B - WORKSTATION/S

MANUFACTURER: STEELCASE

> 901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP OTY ITEM NO. DESCRIPTION UNIT PRICE TOTAL PRICE

16 Stations

WORKSTATIONS

\$84,717.26

Priced as 16 Stations Due to shared components \$84,717.26

STEELCASE ANSWER PANELS - THIN TRIM

PNL-01: 54"H x 48"W PANEL - SKIN TO FLOOR

EXT: 42"H PLAM SKIN GRAPHITE WALNUT + 12"H PLAM SKIN BISQUE WENGE

INT: 42"H MARKERBOARD SKIN + 12"H FABRIC SKIN DESIGNTEX BIRDSEYE - BELGIAN FLAX

54"H x 36"W PANEL - SKIN TO FLOOR

EXT: 42"H PLAM SKIN GRAPHITE WALNUT + 12"H PLAM SKIN BISQUE WENGE

INT: 42"H TACK FABRIC SKIN DESIGNTEX BIRDSEYE - MOCHA + 12"H FABRIC SKIN DESIGNTEX

BIRDSEYE - BELGIAN FLAX

PNL-03: 54"H x 48"W PANEL W/POWERKIT

EXT & INT: 42"H TACK FABRIC SKIN DESIGNTEX BIRDSEYE - MOCHA + 12"H FABRIC SKIN

DESIGNTEX BIRDSEYE - BELGIAN FLAX

54"H x 30"W PANEL W/POWERKIT

EXT & INT: 42"H TACK FABRIC SKIN DESIGNTEX BIRDSEYE - MOCHA + 12"H FABRIC SKIN DESIGNTEX BIRDSEYE - BELGIAN FLAX

54"H x 30"W PANEL - SKIN TO ELOOR

EXT: 42"H PLAM SKIN GRAPHITE WALNUT + 12"H PLAM SKIN BISQUE WENGE

INT: 42"H TACK FABRIC SKIN DESIGNTEX BIRDSEYE - MOCHA + 12"H FABRIC SKIN DESIGNTEX

BIRDSEYE - BELGIAN FLAX

54"H x 48"W PANEL - SKIN TO FLOOR

EXT: 42"H MARKERBOARD SKIN + 12"H FABRIC SKIN DESIGNTEX BIRDSEYE - BELGIAN FLAX INT: 42"H TACK FABRIC SKIN DESIGNTEX BIRDSEYE - MOCHA + 12"H FABRIC SKIN DESIGNTEX

BIRDSEYE - BELGIAN FLAX

54"H x 36"W PANEL - SKIN TO FLOOR PNL-07:

EXT & INT: 42"H TACK FABRIC SKIN DESIGNTEX BIRDSEYE - MOCHA + 12"H FABRIC SKIN

DESIGNTEX BIRDSEYE - BELGIAN FLAX



UPPER FABRIC

LT WOOD PLAM

DK WOOD PLAM

* IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT



bid group B

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: B - WORKSTATION/S

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP QTY ITEM NO. DESCRIPTION UNIT PRICE TOTAL PRICE

PNL-08: 54"H x 48"W PANEL - SKIN TO FLOOR

EXT: 42"H PLAM SKIN GRAPHITE WALNUT + 12"H PLAM SKIN BISQUE WENGE

INT: 42"H TACK FABRIC SKIN DESIGNTEX BIRDSEYE - MOCHA + 12"H FABRIC SKIN DESIGNTEX

BIRDSEYE - BELGIAN FLAX

GLASS FRAMES: 6"H RECESSED FRAMELESS GLASS AT TOP OF PANELS

2 - 84"W AT FRONT/BACKS, 1 - 66"W AT CENTER, 1 - 30"W AT SIDE RETURN

Continued 16 Stations <u>WS-01</u> \$84,717.26 \$84,717.26

STEELCASE UNIVERSAL SYSTEMS

Priced as 16 Stations

Due to shared components

Size: 84"W x 30"D STRAIGHT RECTANGLE WORKSURFACE

48"W x 24"D STRAIGHT RECTANGLE WORKSURFACE RETURN

minate GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

thurs: CABLE SCALLOPS CUTOUT AT EACH SURFACE TOP I 3MM EDGE

Features: CABLE SCALLOPS CUTOUT AT EACH
Paint: MINERAL METALLIC 4743
Laminate Front 15"W x 24"D FIXED PEDESTAL - FF

Laminate Front
Storage: 15"W x 24"D FIXED PEDESTAL - FF

15"W x 18"D MOBILE PEDESTAL - BF W/CUSHION TOP

Pulls: LEDGE - BLACK Locks: EMBER CHROME

Mobile Pedestal DESIGNTEX TWEED MULTI - DARK TAUPE

*See Bid Group P for Basis of Design Monitor Arms at these workstations

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks

SUBMITTED BY: Claudia Cook Consultative Sales Associate FREIGHT: N/A

 Claudia@officeplanners.com
 INSTALLATION:
 \$7,200.00

 Office Outfitters & Planners
 SALES TAX:
 N/A

DISCOUNT:

SUBTOTAL:

\$84,717.26

(Valid 12 mos. after purchase)

749 Main Street Grand Junction, CO 81501

TOTAL GROUP B: \$91,917.26

69.71% Priced on Steelcase/ Sourcewell CDA



bid group C

\$393.72

Clifton Early Childhood Center, Training Center, and Community Center PROJECT NAME:

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: C - TASK CHAIR/S MANUFACTURER: STEELCASE

> 901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
C-01	15	465A300	TASK CHAIR		\$733.02	\$10.995.30



STEELCASE THINK 465 SERIES WORK CHAIR

22 - 24.25"D x 28.5"W x 37.25 - 42"H OVERALL

18.5"SD x 16.5 - 21.5"SH

BLACK Base/Frame:

HARD CASTERS, STANDARD Casters: 3D KNIT LIVEBACK - GRAPHITE Seat Upholstery: CAMIRA ERA PROMPT

ADJUSTABLE LUMBAR | 4D ARMS | ADVANCED WEIGHT-ACTIVATED MECHANISM Features:

RECELINEAR ARMS W/SOFT CAPS

Locations: 12 I HALL PRESIDENT 161 | FINGERPRINTING OFFICE

102 | RECEPTION 139 | ASST DIR 13 I HALL TREASURER 171 | OFFICE 103 | DIRECTOR 167 | OFFICE 27 | CUSTODIAL RECEIVING 172 | PCF/CC8K DIRECTOR 114 | PANTRY 168 | OFFICE 160 I RECEPTION 173 | EC PARTNER

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

SEAT UPHOLSTERY

435A00

39

STEELCASE SERIES 1 WORK CHAIR

21 - 23.75"D x 23.5 - 27"W x 36.5 - 41.25"H OVERALL Size:

18.5"SD x 16.5 - 21.5"SH

Base/Frame: BLACK

TASK CHAIR

HARD CASTERS, STANDARD 3D MICROKNIT LIVEBACK - GRAPHITE

Seat Upholstery: CAMIRA ERA PROMPT

ADJUSTABLE LUMBAR | 4D ARMS | ADVANCED WEIGHT-ACTIVATED MECHANISM

PILL-SHAPED ARMS W/SOFT CAPS

119 | HOTEL 163 | OPEN OFFICE Locations: 59 | COMPUTER LAB 170 | PHONE ROOM

Finishes:

Finishes:

C-02



* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

\$15,355.08



bid group C

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: C-TASK CHAIR/S

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE
-------	-----	----------	-------------	------------	-------------

c-03 <u>1</u> 435B00 TASK STOOL \$493.04 \$493.04

STEELCASE SERIES 1 STOOL

Size: 21 - 23.75"D x 23.5 - 27"W x 42.25 - 50"H OVERALL

18.5"SD x 23 - 30.75"SH

Base/Frame: BLACK

Casters: HARD CASTERS, STANDARD

Back: 3D MICROKNIT LIVEBACK - GRAPHITE

Seat Upholstery: CAMIRA ERA PROMPT

Features: ADJUSTABLE LUMBAR | 4D ARMS | ADVANCED WEIGHT-ACTIVATED MECHANISM

PILL-SHAPED ARMS W/SOFT CAPS

Finishes: Locations: 59 | COMPUTER LAB

BACK SEAT UPHOLSTERY

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

DISCOUNT: 60.59% Priced on Steelcase/ Sourcewell CDA

(Valid 12 mos. after purchase)

N/A

\$2,147.47

N/A

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks SUBTOTAL: \$26,843.42

SUBMITTED BY: Claudia Cook Consultative Sales Associate FREIGHT:

Claudia@officeplanners.com
Office Outfitters & Planners
749 Main Street Grand Junction, CO 81501

TOTAL GROUP C: \$28,990.89

RDG Planning & Design 301 Grand Avenue Des Moines, Iowa 50309





bid group D

\$255.93

\$511.86

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: D - GUEST CHAIR/S

MANUFACTURER: SIT ON IT SEATING

6415 KATELLA AVE CYPRESS, CA, 90630

REPRESENTATIVE: STIR | SHOWROOM

(303) 733-0404

support@stirdenver.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
D-01A	2	5651-B1-A130-G5	GUEST CHAIR		\$303.13	\$606.26

SIT ON IT FOCUS SIDE CHAIR



Size: 24.5"W x 26"D x 34"H OVERALL 18"SW x 18.5"SD x 18"SH

Base/Frame: BLACK

Glides MULTI-SURFACE GLIDES, STANDARD

Back: MESH BACK - SAND

Seat Upholstery: ANZEA CROSSHATCH PHTHALO BLUE

Features: FIXED LOOP ARM I UPHOLSTERED WATERFALL SEAT I STACKS 4 HIGH ON FLOOR

Locations: 103 | DIRECTOR

Finishes:





D-01B 2 5651-B1-A130-G5

GUEST CHAIR

SIT ON IT FOCUS SIDE CHAIR

Size: 24.5"W x 26"D x 34"H OVERALL

Base/Frame: BLAC

Glides MULTI-SURFACE GLIDES, STANDARD

18"SW x 18.5"SD x 18"SH

Back:MESH BACK - SANDSeat Upholstery:ALPINE PLUS FOG

Features: FIXED LOOP ARM I UPHOLSTERED WATERFALL SEAT I STACKS 4 HIGH ON FLOOR

Locations: 139 | ASST DI

Finishes:



* IMAGE(S). SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.



bid group D

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: D - GUEST CHAIR/S MANUFACTURER: SIT ON IT SEATING

> 6415 KATELLA AVE CYPRESS, CA, 90630

REPRESENTATIVE: STIR | SHOWROOM

(303) 733-0404

support@stirdenver.com

Short QT TEATO. DESCRIPTION SHITTING	GRO	OUP QTY	ITEM NO.	DESCRIPTION	UNIT PRICE TOTAL PRICE
--------------------------------------	-----	---------	----------	-------------	------------------------

\$255.93 \$3,583.02 D-01C 14 5651-B1-A130-G5 **GUEST CHAIR**

SIT ON IT FOCUS SIDE CHAIR

24.5"W x 26"D x 34"H OVERALL Size:

18"SW x 18.5"SD x 18"SH

Base/Frame:

MULTI-SURFACE GLIDES, STANDARD Glides

MESH BACK - SAND

Seat Upholstery: CAMIRA CONTRACT RIVET MOLTEN EGL09 12 | HALL PRESIDENT

FIXED LOOP ARM I UPHOLSTERED WATERFALL SEAT I STACKS 4 HIGH ON FLOOR Features:

168 | OFFICE

Locations: 13 | HALL TREASURER 171 | OFFICE

161 | FINGERPRINTING OFFICE | 172 | PCF/CC8K DIRECTOR

167 | OFFICE 173 | EC PARTNER

Finishes:





^{*} IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

DISCOUNT: (Valid 12 mos. after purchase)

58.59%

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks SUBTOTAL: 4,701.14

Claudia Cook Consultative Sales Associate SUBMITTED BY: FREIGHT:

749 Main Street Grand Junction, CO 81501

N/A Claudia@officeplanners.com INSTALLATION: \$376.08 Office Outfitters & Planners **SALES TAX:** N/A

TOTAL GROUP D: \$5,077.22



bid group E

\$160.18

\$961.08

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: E - BREAK ROOM CHAIR/S

MANUFACTURER: 9to5 SEATING

3211 JACK NORTHROP AVE HAWTHRONE, CA, 90250

REPRESENTATIVE: HUNTER OXFORD | OXFORD & ASSOCIATES

(720) 442-2866

hunter@oxford-assoc.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
E-01	6	1081-GT-CF-P01	BREAK ROOM CHAIR		\$184.25	\$1,105.50

Size: 24"W x 21.5"D x 33"H OVERALL

9to5 KIP SLED GUEST STACKING CHAIR

18.5"SW x 16.5"SD x 18.5"SH

 Back/Seat Frame
 BLACK

 Frame:
 CHROME

 Back/Seat:
 MESH - BLACK

FEATURES: FIXED ARM I STACKS 9 HIGH ON FLOOR

Finishes:



137 | TEACHER'S WORK ROOM/LOUNGE

169 I WORK/BREAK ROOM

E-02 6 1080-GT-CF-P01

BREAK ROOM CHAIR

Locations:


9to5 KIP SLED GUEST STACKING CHAIR

Size: 21"W x 21.5"D x 33"H OVERALL 18.5"SW x 16.5"SD x 18.5"SH

Back/Seat Frame BLACK
Frame: CHROME
Back/Seat: MESH - BLACK

Features: ARMLESS | STACKS 9 HIGH ON FLOOR

Finishes:



* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

<u>Locations:</u> 137 | TEACHER'S WORK ROOM/LOUNGE

169 | WORK/BREAK ROOM





bid group E

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: E - BREAK ROOM CHAIR/S

MANUFACTURER: 9to5 SEATING

> 3211 JACK NORTHROP AVE HAWTHRONE, CA, 90250

REPRESENTATIVE: HUNTER OXFORD | OXFORD & ASSOCIATES

(720) 442-2866

hunter@oxford-assoc.com

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE

\$249.89 E-03 1081-ST30-CF-P01 BREAK ROOM STOOL \$1,99.12

24"W x 25.5"D x 44"H OVERALL

9to5 KIP SLED GUEST STACKING BAR STOOL

18.5"SW x 16.5"SD x 29.5"SH Back/Seat Frame BLACK

CHROME Frame:

MESH - BLACK Features: FIXED ARM I STACKS 5 HIGH ON FLOOR

Locations: 169 | WORK/BREAK ROOM

Back/Seat:

163A | COLLABORATION

Finishes:



^{*} IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION DISCOUNT: 56.24% (Valid 12 mos. after purchase) \$4,065.70 **ESTIMATED SHIP DATE:** Standard Lead Time 5-9 Weeks SUBTOTAL: Claudia Cook Consultative Sales Associate SUBMITTED BY: FREIGHT: \$154.32 Claudia@officeplanners.com \$325.26 INSTALLATION: Office Outfitters & Planners **SALES TAX:** N/A749 Main Street Grand Junction, CO 81501

\$4,545.28

TOTAL GROUP E:



bid group F

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: F - LOUNGE SEATING

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE

F-01A 1 TS31413 MOTHER'S ROOM CHAIR \$1,151.38 \$1,151.38

Includes COM Fabric

Size: 32"D x 30"W x 28"H OVERALL 21"SD x 20"SW x 14"SH

STEELCASE TURNSTONE JENNY ROUND LOW

Low Feet: BLACK

Inner/Outer Back CF STINSON FREQUENCY 2.0 FRQ222 CELADON


Seat: ANZEA WOW 7214-312 AMAZON

Features: ANGLED SEAT TO ALIGN FOR WORK AT LOUNGE POSTURE

Locations: 127 | MOTHER'S ROOM







^{*} IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.





bid group F

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: F - LOUNGE SEATING

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE

F-01B 1 T\$31413 MOTHER'S ROOM CHAIR \$1,105.41 \$1,105.41

STEELCASE TURNSTONE JENNY ROUND LOW

Size: 32"D x 30"W x 28"H OVERALL

Low Feet: BLACK

Inner/Outer Back CF STINSON ROUTE ROU52 STONE

Seat: MOMENTUM CANTER EPU SAND DOLLAR

21"SD x 20"SW x 14"SH

Features: ANGLED SEAT TO ALIGN FOR WORK AT LOUNGE POSTURE

 Finishes:
 Locations:
 62 | MOTHER'S ROOM



^{*} IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

DISCOUNT: 57.65% Priced on Steelcase/ Sourcewell CDA

(Valid 12 mos. after purchase)

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks Sur

Claudia Cook Consultative Sales Associate
Claudia@officeplanners.com
Office Outfitters & Planners

749 Main Street Grand Junction, CO 81501

SUBTOTAL: \$2,256.76

FREIGHT: N/A
INSTALLATION: \$180.54

SALES TAX: N/A

TOTAL GROUP F: \$2,437.33

SUBMITTED BY:





bid group G

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: G - CONFERENCE CHAIR/S

MANUFACTURER: 9to5 SEATING

3211 JACK NORTHROP AVE HAWTHRONE, CA, 90250

REPRESENTATIVE: HUNTER OXFORD | OXFORD & ASSOCIATES

(720) 442-2866

hunter@oxford-assoc.com

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE

G-01 10 9154-R2 CONFERENCE CHAIR \$1,008.78 \$10,087.80

9to5 LILLY SIDE CHAIR 5-STAR BASE

 Size:
 25"D x 25"W x 33 - 37.5"H OVERALL

 18"SD x 19.5"SW x 16.5 - 21"SH

Base: BLACK

CHROME-ACCENTED HARD FLOOR AND CARPET CASTERS

Inner/Outer Back CF STINSON NUBBLY CAMPFIRE

Seat: DESIGNTEX BRUSHED FLANNEL MEDIUM BROWN 3797-103

Finishes: Locations: 174 | CONFERENCE

INNER/OUTER BACK SEAT

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION DISCOUNT: 56.24%

(Valid 12 mos. after purchase)

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks SUBTOTAL: \$10,087.80

SUBMITTED BY: Claudia Cook Consultative Sales Associate

Claudia@officeplanners.com Office Outfitters & Planners

749 Main Street Grand Junction, CO 81501

 FREIGHT:
 \$175.18

 INSTALLATION:
 \$807.02

 SALES TAX:
 N/A

TOTAL GROUP G: \$11,070.00



bid group H

\$337.09

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: H - MEETING CHAIR/S
MANUFACTURER: SIT ON IT SEATING

6415 KATELLA AVE CYPRESS, CA, 90630

REPRESENTATIVE: STIR | SHOWROOM

(303) 733-0404

support@stirdenver.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
H-01A	38	1061 FT4 MB	NESTING CHAIR		\$337.09	\$12,809.42



Size: 23"W x 22.75"D x 34.62"H

19"SW x 17"SD x 18"SH

Base/Frame: BLACK

Casters: CARPET CASTERS

Back: MESH - NICKEL

SIT ON IT MOVI NESTER

<u>Upholstery:</u> CAMIRA RIVET LAGOON EGL35

FEATURES: FIXED LOOP ARMS | FLIP SEAT FOR NESTING | 7.5"D NESTING SPACE

Locations: 143 | OBSERVATION

51 | AFTER SCHOOL ROOM



Finishes:

1-01B 54 **1061 FT4 MB**

NESTING CHAIR
SIT ON IT MOVI NESTER

Size: 23"W x 22.75"D x 34.62"H

19"SW x 17"SD x 18"SH

Base/Frame:BLACKCasters:CARPET CASTERSBack:MESH - NICKEL

Upholstery: CAMIRA RIVET MOLTEN EGL09

FEATURES: FIXED LOOP ARMS | FLIP SEAT FOR NESTING | 7.5"D NESTING SPACE

Locations: 55 | MEETING ROOM 57A | TRAINING STORAGE





^{*} IMAGE(S). SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

\$18,202.86



bid group H

\$337.09

Clifton Early Childhood Center, Training Center, and Community Center PROJECT NAME:

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 BID DATE: 6-Oct-2023

BID GROUP: H - MEETING CHAIR/S MANUFACTURER: SIT ON IT SEATING

> 6415 KATELLA AVE CYPRESS, CA, 90630

STIR | SHOWROOM REPRESENTATIVE:

(303) 733-0404

support@stirdenver.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
H-01C	54	1061 FT4 MB	NESTING CHAIR		\$337.09	\$18,202.86

23"W x 22.75"D x 34.62"H 19"SW x 17"SD x 18"SH

Base/Frame: BLACK CARPET CASTERS MESH - NICKEL Back:

SIT ON IT MOVI NESTER

Upholstery: CAMIRA RIVET ABRAID EGL13

Features: FIXED LOOP ARMS | FLIP SEAT FOR NESTING | 7.5"D NESTING SPACE 56 I MEETING ROOM Locations:

Finishes:



H-01D 54



1061 FT4 MB

NESTING CHAIR

SIT ON IT MOVI NESTER

23"W x 22.75"D x 34.62"H Size: 19"SW x 17"SD x 18"SH

BLACK Base/Frame: CARPET CASTERS Casters: MESH - NICKEL

CAMIRA RIVET DEEP CLAY EGL32 Upholstery:

FIXED LOOP ARMS I FLIP SEAT FOR NESTING I 7.5"D NESTING SPACE Features:

Locations: 57 | MEETING ROOM







* IMAGE(S). SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

\$18,202.86



bid group H

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: H - MEETING CHAIR/S

MANUFACTURER: SIT ON IT SEATING

6415 KATELLA AVE CYPRESS, CA, 90630

REPRESENTATIVE: STIR | SHOWROOM

(303) 733-0404

support@stirdenver.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
H-02	3	1062 FT3 S22 MB	TASK STOOL		\$414.94	\$1,244.82

7

Size: 26"W x 26"D x 41"H

SIT ON IT MOVI EXTENDED TASK STOOL

19"SW x 17"SD x 24.5 - 34"SH

Base/Frame: BLACK

Casters: CARPET CASTERS

Back: MESH - NICKEL

 Uphoistery:
 CAMIRA RIVET MOLTEN EGL09

 Features:
 FIXED LOOP ARMS

Locations: 55 | MEETING ROOM 56 | MEETING ROOM

57 | MEETING ROOM

Finishes:



* IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

DISCOUNT: 58.59% (Valid 12 mos. after purchase)

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks

SUBMITTED BY: Claudia Cook Consultative Sales Associate

Claudia@officeplanners.com Office Outfitters & Planners

749 Main Street Grand Junction, CO 81501

SUBTOTAL: \$68.662.82

FREIGHT: N/A
INSTALLATION: \$5,492.99

SALES TAX: N/A

TOTAL GROUP H: \$74,155.81



bid group I

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: I - EVENT HALL FURNITURE

MANUFACTURER: MITYLITE

1301 W 400 N OREM, UT, 84057

REPRESENTATIVE: BRETT COTTLE

(385) 429-5339

brett.cottle@mityinc.com

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE

I-01 360

EVENT HALL CHAIRS

MITYLITE MESHONE FOLDING CHAIR

Size: 19.8"W x 23"D x 32.5"H OVERALL 17.8"SW x 18"SD x 18.5"SH

Frame: BLACK SAND

Back/Seat: RIGSTOP MESH - BLACK

Finishes:

FRAME BACK/SEAT

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

Cart: FOLDING CHAIR TREE CART - FULL: 1 PER/60 CHAIRS 32"W x 43.8"D x 77.5"H

BLACK

Locations: 17A | HALL/GYM

17B | HALL/GYM

\$882.35

\$78.82

\$5,294.10

\$28,375.20





bid group I

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: I - EVENT HALL FURNITURE

MANUFACTURER: MITYLITE

1301 W 400 N OREM, UT, 84057

REPRESENTATIVE: BRETT COTTLE

(385) 429-5339

brett.cottle@mityinc.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
1-02	45		EVENT HALL TABLE		\$572.94	\$25,782.30



Size: 72"DIA x 29"H

MITYLITE ABS ROUND TABLE

Leg:WISHBONEBase:BLACK SANDTop:SPECKLED GRAY

<u>Upholster</u>

Finishes:

TOP BASE/LEGS

Locations: 17A | HALL/GYM

17B | HALL/GYM 17C | HALL/GYM

* IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

I-02A



CT EDGE CART - WIDE: 1 PER/10 TABLES

53.5"W x 50.5"D x 40.1"H

BLACK

\$1,285.88 \$6,429.40

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

DISCOUNT: 17.65% (Valid 12 mos. after purchase)

SUBTOTAL:

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks

\$65,881.00

SUBMITTED BY: Claudia Cook Consultative Sales Associate

FREIGHT: INSTALLATION: \$1,725.00 \$5,297.46

<u>Claudia@officeplanners.com</u> Office Outfitters & Planners

SALES TAX:

N/A

749 Main Street Grand Junction, CO 81501

TOTAL GROUP I: \$72,903.46





bid group J

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023


BID GROUP: J - BENCHES **MANUFACTURER:** SIXINCH USA

901 EAST MADISON STREET GOSHEN, INDIANA, 46528

REPRESENTATIVE: KRISTI NELSON | THE WORK/LIFE GROUP

(720) 398-1377

		kristi@theworklifeg	roup.com			
GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
J-01A _	1	ROCK ELEMENT 1	BENCHES SIXINCH		\$727.94	\$727.94
			Size:	31"W x 17.5"D x 14.5"H		
		\rightarrow	Finish:	FLEXPLUS COATED FOAM - OCEAN		
			Glides:	PLASTIC - BLACK STANDARD		
nishes:	FLEXPLU	S	<u>Locations:</u>	101A I SEATING		
J-01B _	1	ROCK ELEMENT 1	BENCHES SIXINCH		\$727.94	\$727.94
- 6			Size:	31"W x 17.5"D x 14.5"H		
		\rightarrow	Finish:	FLEXPLUS COATED FOAM - CAMEL		



Glides:

Locations:

PLASTIC - BLACK STANDARD

160 | RECEPTION

 $^{^{\}star}$ IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.



bid group J

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: J - BENCHES

MANUFACTURER: SIXINCH USA

901 EAST MADISON STREET GOSHEN, INDIANA, 46528

REPRESENTATIVE: KRISTI NELSON | THE WORK/LIFE GROUP

(720) 398-1377


kristi@theworklifegroup.com

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE
J-02A	1	ROCK ELEMENT 2	BENCHES	\$881.47	\$881.47
			SIXINCH		



Size: 39"W x 17.5"D x 15.5"H

Finish: FLEXPLUS COATED FOAM - ROBIN'S EGG
Glides: PLASTIC - BLACK STANDARD



Locations: 101A | SEATING

ROCK ELEMENT 2 BENCHES
SIXINCH

<u>\$881.47</u> <u>\$1,762.94</u>



<u>Size:</u> 39"W x 17.5"D x 15.5"H

Locations:

Finish: FLEXPLUS COATED FOAM - RUBY
Glides: PLASTIC - BLACK STANDARD



11 | PREFUNCTION CORRIDOR 160 | RECEPTION

* IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

DESGN INTENT - REFER TO SPECIFICATION.





bid group J

1,217.65

\$1,217.65

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: J - BENCHES

MANUFACTURER: SIXINCH USA

901 EAST MADISON STREET GOSHEN, INDIANA, 46528

REPRESENTATIVE: KRISTI NELSON | THE WORK/LIFE GROUP

(720) 398-1377

kristi@theworklifegroup.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
J-02C	1	ROCK ELEMENT 2	BENCHES		\$881.47	\$881.47
			SIXINCH			
			Size:	39'W x 17.5"D x 15.5"H		
			Finish:	FLEXPLUS COATED FOAM - COPPER		
			Glides:	PLASTIC - BLACK STANDARD		

Finish	ies:	
	FLEXPLUS	

Locations: 11 | PREFUNCTION CORRIDOR



ROCK ELEMENT 3

Size: 47"W x 20"D x 16.5"H

BENCHES

SIXINCH

Locations:

FINISh: FLEXPLUS COATED FOAM - RUBY
Glides: PLASTIC - BLACK STANDARD

11 | PREFUNCTION CORRIDOR



* IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.





bid group J

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: J - BENCHES **MANUFACTURER:** SIXINCH USA

901 EAST MADISON STREET GOSHEN, INDIANA, 46528


REPRESENTATIVE: KRISTI NELSON | THE WORK/LIFE GROUP

(720) 398-1377

kristi@theworklifegroup.com

		Mistle the Working	roup.com			
GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
J-03B	1	ROCK ELEMENT 3	BENCHES SIXINCH		\$1,217.65	\$1,217.65
			Size:	47"W x 20"D x 16.5"H		
			Finish: Glides:	FLEXPLUS COATED FOAM - PEWTER PLASTIC - BLACK STANDARD		
Finishes:			Locations:	11 I PREFUNCTION CORRIDOR		

FINISHES: Locations: 11 | PRI



Size: 61"W x 23"D x 17"H

SIXINCH

Finish: FLEXPLUS COATED FOAM - CAMEL
Glides: PLASTIC - BLACK STANDARD

Finishes: Locations: 11 | PREFUNCTION CORRIDOR



FLEXPLUS

 $^{^{\}ast}$ IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.



bid group J

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

 PROJECT NUMBER:
 R3004.903.01

 BID DATE:
 6-Oct-2023

BID GROUP: J - BENCHES **MANUFACTURER:** SIXINCH USA

901 EAST MADISON STREET GOSHEN, INDIANA, 46528

REPRESENTATIVE: KRISTI NELSON | THE WORK/LIFE GROUP

(720) 398-1377

kristi@theworklifegroup.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
J-05A	1	ROCK ELEMENT 6	BENCHES		\$709.41	\$709.41
			SIXINCH			
<u> </u>			Size:	19"W x 18"D x 18"H		
	7		Finish:	FLEXPLUS COATED FOAM - FERN		
			Glides:	PLASTIC - BLACK STANDARD		
nishes:		_	Locations:	101A SEATING		
	FLEXPLUS					
J-05B	2	ROCK ELEMENT 6	BENCHES		\$709.41	\$1,418.82
			SIXINCH			
<u> </u>			Size:	19"W x 18"D x 18"H		
	7		Finish:	FLEXPLUS COATED FOAM - GOLD		
			Glides:	PLASTIC - BLACK STANDARD		
ishes:			Locations:	11 PREFUNCTION CORRIDOR		
				160 RECEPTION		







bid group J

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: J - BENCHES **MANUFACTURER:** SIXINCH USA

901 EAST MADISON STREET GOSHEN, INDIANA, 46528

REPRESENTATIVE: KRISTI NELSON | THE WORK/LIFE GROUP

(720) 398-1377

kristi@theworklifegroup.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
J-05C	1	ROCK ELEMENT 6	BENCHES SIXINCH		\$709.41	\$709.41
			Size:	19"W x 18"D x 18"H		
	1		Finish: Glides:	FLEXPLUS COATED FOAM - COPPER PLASTIC - BLACK STANDARD		
Finishes:	FLEXPLUS		<u>Locations:</u>	11 I PREFUNCTION CORRIDOR		

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION
DISCOUNT: 47.06%
(Valid 12 mos. after purchase)

ESTIMATED SHIP DATE: Standard Lead Time 10-14 Weeks SUBTOTAL: \$12,359.11

SUBMITTED BY: Claudia Cook Consultative Sales Associate FREIGHT: \$2,959.50

 Claudia@officeplanners.com
 INSTALLATION:
 \$988.65

 Office Outfitters & Planners
 SALES TAX:
 N/A

 749 Main Street Grand Junction, CO 81501

TOTAL GROUP J: \$16,307.26





bid group K

\$1,110.11 \$16,651.65

Clifton Early Childhood Center, Training Center, and Community Center PROJECT NAME:

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: K - TRAINING TABLES

MANUFACTURER: STEELCASE

> 901 44TH STREET SE GRAND RAPIDS, MI, 49508

WALLY SCHLAFKE | STEELCASE REPRESENTATIVE:

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
K-01	10	TS4FLIP2	TRAINING 1	TABLE	\$1,355.26	\$13,552.60
			STEELCASE	GROUPWORK		
		RECTANGLE	FLIP-TOP			
			Size:	30"D x 72"W x 28.5"H		



POP-UP POWER CENTER, TWO POWER ONE DATA - MERLE Power:

CAST LEGS - MINERAL METALLIC 4743 2 LK & 2 NONLK STANDARD CASTERS - DARK

GRAPHITE WALNUT (TO MATCH WILSONART PHANTOM COCOA) Laminate:

Underside:

Features: VERTICAL & HORIZONTAL CABLE MANAGER | FLEX GANGER PACKAGE

59 I COMPUTER LAB Locations:

161 | FINGERPRINTING OFFICE

I IIIIoiico.		
LAMINATE	BASE/LEGS	

15 TS4FLIP2 TRAINING TABLE STEELCASE GROUPWORK

RECTANGLE FLIP-TOP

24"D x 66"W x 28.5"H Size:


CAST LEGS - MINERAL METALLIC 4743 Base/Legs: 2 LK & 2 NONLK STANDARD CASTERS - DARK Casters:

GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

Underside:

FABRIC MODESTY PANEL - DESIGNTEX BRUSHED FLANNEL MEDIUM BROWN I FLEX GANGER PACKAGE Features:

Locations: 55 | MEETING ROOM



^{*} IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.





bid group K

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

R3004.903.01 PROJECT NUMBER: BID DATE: 6-Oct-2023

BID GROUP: K - TRAINING TABLES

MANUFACTURER: STEELCASE

> 901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
K-03	49	TS4FLIP2	TRAINING TAB	LE	\$869.12	\$42,586.88
			STEELCASE GR	OUPWORK		
			RECTANGLE FL	IP-TOP		
			Size:	24"D x 66"W x 28.5"H		
			Base/Legs:	CAST LEGS - MINERAL METALLIC 4743		
			Casters:	2 LK & 2 NONLK STANDARD CASTERS - DARK		
	1	•	Laminate:	GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]		
	7		Underside:	DARK		
			Features:	FLEX GANGER PACKAGE		
Finishes:			Locations:	51 AFTER SCHOOL ROOM		
				57A TRAINING STORAGE		
				143 OBSERVATION		
LAMII	NATE	BASE/LEGS				

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION (Valid 12 mos. after purchase) **ESTIMATED SHIP DATE:** Standard Lead Time 5-9 Weeks \$72,791.13 SUBTOTAL: Claudia Cook Consultative Sales Associate N/A SUBMITTED BY: FREIGHT: Claudia@officeplanners.com \$5,823.28 INSTALLATION: Office Outfitters & Planners SALES TAX: N/A749 Main Street Grand Junction, CO 81501

DISCOUNT:

TOTAL GROUP K: \$76,614.41

RDG Planning & Design 301 Grand Avenue Des Moines, Iowa 50309

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.



58.24% Priced on Steelcase/ Sourcewell CDA



bid group L

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: L - CONFERENCE TABLE

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP QTY ITEM NO. DESCRIPTION UNIT PRICE TOTAL PRICE

L-01 1 HS1260T12 CONFERENCE TABLE \$4,270.94 \$4,270.94

Alternate Specified

STEELCASE HOST CONFERENCE TABLE TRAPEZOID W/ TWO BASES

TRAPEZOID W/ TWO BASES

Size: 12'L x 42 - 60"W x 28.5"H

Size: 12'L x 42 - 60"W x 28.5"H

Laminate: GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA]

Edge: HORIZON WOOD EDGE

Base: TWO SLIM BASES

Power: 2 TAPS - CORD AND PLUG - BLACK DOORS

Finishes: Locations: 174 | CONFERENCE

LAMINATE

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION DISCOUNT: 64.71%

(Valid 12 mos. after purchase)

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks SUBTOTAL: \$4,270.94

SUBMITTED BY: Claudia Cook Consultative Sales Associate

Claudia@officeplanners.com
Office Outfitters & Planners

749 Main Street Grand Junction, CO 81501

FREIGHT: N/A
INSTALLATION: \$341.67
SALES TAX: N/A

TOTAL GROUP L: \$4,621.61



bid group M

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: M - COLLABORATION TABLE

MANUFACTURER: SPEC FURNITURE

165 CITY VIEW DRIVE

ETOBICOKE, ON M9W 5B1, CANADA

REPRESENTATIVE: CAROL SHEPARD | CARROT REP GROUP

(435) 659-1319

carol@carrotrepgroup.com

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE
M-01 _	1	ENDEP	COLLABORATION TABLE SPEC ENDZONE TABLE	\$3,315.18	\$3,315.18
			<u>Size:</u> 30"D x 96"W x 42"H		



WILSONART PHANTOM COCOA 8213-28 | GLOSS LINE- TOP/SIDES Laminate:


UNDERSIDE LAMINATE TO MATCH METAL

Spectone (Metal): DEEP TAUPE

2" END PANELS - STANDARD I VERTICAL WIRE MANAGER Features:

COVE POWER TOP OF TABLE - CENTERED

Locations: 163A | COLLABORATION



* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION DISCOUNT: 47.06% (Valid 12 mos. after purchase) **ESTIMATED SHIP DATE:** Standard Lead Time 5-9 Weeks SUBTOTAL: \$3,315.18 \$275.96 SUBMITTED BY: Claudia Cook Consultative Sales Associate FREIGHT: Claudia@officeplanners.com \$265.21 INSTALLATION: Office Outfitters & Planners **SALES TAX:** N/A749 Main Street Grand Junction, CO 81501

\$3,856.35

TOTAL GROUP M:



bid group N

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 BID DATE: 6-Oct-2023

BID GROUP: N - BREAK ROOM TABLE

MANUFACTURER: SPECIAL T

> 11820 WILLS ROAD, SUITE 240 ALPHARETTA, GA 30009

REPRESENTATIVE: REED MILNE | MILNE & ASSOCIATES

(720) 319-9242

reed@milneassociates.net

GROUP	QTY	ITEM NO.	DESCRIPTION	UNIT PRICE	TOTAL PRICE
N-01	3	PORT2-3060	BREAK ROOM TABLE SPECIAL T CAST IRON 2.0 - PORTOFINO-2	\$671.06	\$2,013.18
			Size: 30"D x 60"W x 29"H		



Laminate: WILSONART PHANTOM COCOA

BLACK WRINKLE Base:

Finishes:

Locations: 169 | WORK/BREAK ROOM

137 | TEACHER'S WORK ROOM/LOUNGE

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION DISCOUNT: (Valid 12 mos. after purchase) **ESTIMATED SHIP DATE:** Standard Lead Time 5-9 Weeks \$2,684.24 SUBTOTAL: Claudia Cook Consultative Sales Associate N/A SUBMITTED BY: FREIGHT: Claudia@officeplanners.com \$161.06 INSTALLATION:

Office Outfitters & Planners 749 Main Street Grand Junction, CO 81501

\$2,174.23 TOTAL GROUP N:

SALES TAX:

52.94%

N/A



bid group O

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: O - LAPTOP TABLE

MANUFACTURER: STEELCASE

901 44TH STREET SE GRAND RAPIDS, MI, 49508

REPRESENTATIVE: WALLY SCHLAFKE | STEELCASE

(612) 720-8392

wschlafk@steelcase.com

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
0-01	2	TS4TST	LAPTOP TABLE	E IMPFIRE SKATE TABLE	\$335.01	\$670.02
			Size:	18"D x 22"W x 24.875"H		
_	5	-	Laminate: Base:	GRAPHITE WALNUT [TO MATCH WILSONART PHANTOM COCOA] MINERAL METALLIC 4743		
Finishes:	IATE	BASE/LEGS	<u>Locations:</u>	127 MOTHER'S ROOM 62 MOTHER'S ROOM		

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

DISCOUNT:

57.65% Priced on Steelcase/ Sourcewell CDA

N/A

(Valid 12 mos. after purchase)

ESTIMATED SHIP DATE: Standard Lead Time 5-9 Weeks

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

SUBTOTAL: \$670.02

SUBMITTED BY: Claudia Cook Consultative Sales Associate

FREIGHT: N/A
INSTALLATION: \$53.60
SALES TAX:

Claudia@officeplanners.com
Office Outfitters & Planners

\$723.62

TOTAL GROUP O:

749 Main Street Grand Junction, CO 81501

\$6,15



bid group P

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: P - MONITOR ARMS **MANUFACTURER:** HUMANSCALE

287 6TH STREET E #290 ST PAUL, MN, 55101

REPRESENTATIVE: CUSTOMER SERVICE

 * IMAGE(S) SHOWN FOR REFERENCE ONLY. FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

(800) 400-0625

GROUP	QTY	ITEM NO.		DESCRIPTION	UNIT PRICE	TOTAL PRICE
P-01 _	16	M8.1	MONITOR ARMS HUMAN SCALE MONITOR ARMS		\$356.36	\$5,701.76
			<u>Model:</u>	DUAL MONITOR ARM I TWO-PIECE CLAMP MOUNT WITH BASE		
- 4			Color:	BLACK WITH BLACK TRIM		
-			Arm Style:	ANGLED LINK/DYNAMIC LINK		
			End Style:	CROSSBAR FOR 2 MONITORS		
T				*TYPICAL MONITOR ARM AT ALL WORKSTATIONS AT OPEN OFFICE		

163 | OPEN OFFICE

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

DISCOUNT: 58.71%

(Valid 12 mos. after purchase)

ESTIMATED SHIP DATE Standard Lead Time 5-9 Weeks

SUBTOTAL: \$5,701.76


Claudia Cook Consultative Sales Associate Claudia@officeplanners.com

FREIGHT: INSTALLATION: SALES TAX: \$193.86 \$456.14

Office Outfitters & Planners
749 Main Street Grand Junction, CO 81501

TOTAL GROUP P:

\$6,351.76



SUBMITTED BY:





bid group Q

PROJECT NAME: Clifton Early Childhood Center, Training Center, and Community Center

Office & Ancillary Furniture Package

PROJECT NUMBER: R3004.903.01 **BID DATE:** 6-Oct-2023

BID GROUP: Q - PODIUM

MANUFACTURER: ENWORK

12900 CHRISTOPHER DRIVE SE

LOWELL, MI, 49331

REPRESENTATIVE: LISA PUEHLER

(616) 987-7012 lpuehler@enwork.com

GROUP QTY ITEM NO. DESCRIPTION UNIT PRICE TOTAL PRICE

q-o1 4 FIXED W/ CABINET PODIUM \$1,237.76 \$4,951.04

F

Size: 26.5"D x 28.5"W x 42"H

24"D x 20"W x 30"H CABINET

Metal Finish: MEDIUM TONE W/BLACK LOCK HARDWARE

Laminate: FORMICA PALE BRUSHSTROKE

Casters: BLACK

ENWORK ZORI LECTERN

<u>Finishes:</u> <u>Locations:</u>

LAMINATE METAL

* IMAGE(S) SHOWN FOR REFERENCE ONLY, FINISHES MAY NOT REFLECT DESGN INTENT - REFER TO SPECIFICATION.

56 I MEETING ROOM

57 | MEETING ROOM

55 | MEETING ROOM

59 | COMPUTER LAB

TOTAL SHALL INCLUDE FREIGHT, TAX, DELIVERY AND INSTALLATION

DISCOUNT: 64.71%

(Valid 12 mos. after purchase)

ESTIMATED SHIP DATE Standard Lead Time 5-9 Weeks

SUBTOTAL: \$4,951.04

SUBMITTED BY: Claudia Cook Consultative Sales Associate

Claudia@officeplanners.com Office Outfitters & Planners

749 Main Street Grand Junction, CO 81501

FREIGHT: INSTALLATION: SALES TAX:

N/A \$396.08

TOTAL GROUP Q:

\$5,374.12

N/A

